
Item
No.

Spec.
Ref. Item Description Unit

Measure
Unit

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $14,099.46 $14,099.46

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 250 $53.00 $13,250.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 250 $5.25 $1,312.50

6 01555 (Remove) Low Profile Concrete Barriers LF 250 $8.25 $2,062.50

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 2 $750.00 $1,500.00

Sub-Total GENERAL CONSTRUCTION ITEMS $127,224.46

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 306 $4.00 $1,222.22

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 51 $5.00 $254.63

12 02336 Lime Stabilized Subgrade 8-inch thick SY 417 $3.00 $1,250.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 8 $120.00 $994.95

14 02751 Reinforced Concrete Pavement 10-inch thick SY 417 $80.00 $33,333.33

15 TxDOT
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 103 $6.00 $618.75

17 02752 Horizontal 24" Dowels EA 125 $3.50 $437.50

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 1 $200,000.00 $200,000.00

20 02771 6-Inch Concrete Curb  LF 250 $5.00 $1,250.00

Sub-Total PAVING ITEMS $239,361.39

Total BASE UNIT PRICE $366,585.84

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

EXTRA WORK ITEMS

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

Priority 1: Intersection Improvements

1. Northpark Drive & Woodridge Parkway/Hidden Pines Drive
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec.
Ref. Item Description Unit

Measure
Unit

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 
Priority 1: Intersection Improvements

1. Northpark Drive & Woodridge Parkway/Hidden Pines Drive

27 02318/
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/
TxDOT
SS6834

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $413,590.84

CONTINGENCIES 25% $103,397.71

TOTAL PROJECT CONSTRUCTION COST $516,988.55

CASH ALLOWANCE ITEMS
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $6,099.46 $6,099.46

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 250 $53.00 $13,250.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 250 $5.25 $1,312.50

6 01555 (Remove) Low Profile Concrete Barriers LF 250 $8.25 $2,062.50

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 2 $750.00 $1,500.00

Sub-Total GENERAL CONSTRUCTION ITEMS $119,224.46

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 306 $4.00 $1,222.22

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 51 $5.00 $254.63

12 02336 Lime Stabilized Subgrade 8-inch thick SY 417 $3.00 $1,250.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 8 $120.00 $994.95

14 02751 Reinforced Concrete Pavement 10-inch thick SY 417 $80.00 $33,333.33

15 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 103 $6.00 $618.75

17 02752 Horizontal 24" Dowels EA 125 $3.50 $437.50

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

20 02771 6-Inch Concrete Curb  LF 250 $5.00 $1,250.00

Sub-Total PAVING ITEMS $39,361.39

Total BASE UNIT PRICE $158,585.84

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

EXTRA WORK ITEMS

Priority 1: Intersection Improvements

2. Northpark Drive & West Lake Houston Parkway
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 
Priority 1: Intersection Improvements

2. Northpark Drive & West Lake Houston Parkway

27 02318/
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/
TxDOT 
SS6834 

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $205,590.84

CONTINGENCIES 25% $51,397.71

TOTAL PROJECT CONSTRUCTION COST $256,988.55

CASH ALLOWANCE ITEMS
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $8,398.91 $8,398.91

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 500 $53.00 $26,500.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 500 $5.25 $2,625.00

6 01555 (Remove) Low Profile Concrete Barriers LF 500 $8.25 $4,125.00

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 4 $750.00 $3,000.00

Sub-Total GENERAL CONSTRUCTION ITEMS $139,648.91

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 611 $4.00 $2,444.44

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 102 $5.00 $509.26

12 02336 Lime Stabilized Subgrade 8-inch thick SY 833 $3.00 $2,500.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 17 $120.00 $1,989.90

14 02751 Reinforced Concrete Pavement 10-inch thick SY 833 $80.00 $66,666.67

15 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 206 $6.00 $1,237.50

17 02752 Horizontal 24" Dowels EA 250 $3.50 $875.00

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

20 02771 6-Inch Concrete Curb  LF 500 $5.00 $2,500.00

Sub-Total PAVING ITEMS $78,722.77

Total BASE UNIT PRICE $218,371.68

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

EXTRA WORK ITEMS

3. Kingwood Drive & Chestnut Ridge Road

Priority 1: Intersection Improvements
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

3. Kingwood Drive & Chestnut Ridge Road

Priority 1: Intersection Improvements

27 02318/
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/
TxDOT 
SS6834 

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $265,376.68

CONTINGENCIES 25% $66,344.17

TOTAL PROJECT CONSTRUCTION COST $331,720.85

CASH ALLOWANCE ITEMS
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $6,099.46 $6,099.46

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 250 $53.00 $13,250.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 250 $5.25 $1,312.50

6 01555 (Remove) Low Profile Concrete Barriers LF 250 $8.25 $2,062.50

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 2 $750.00 $1,500.00

Sub-Total GENERAL CONSTRUCTION ITEMS $119,224.46

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 306 $4.00 $1,222.22

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 51 $5.00 $254.63

12 02336 Lime Stabilized Subgrade 8-inch thick SY 417 $3.00 $1,250.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 8 $120.00 $994.95

14 02751 Reinforced Concrete Pavement 10-inch thick SY 417 $80.00 $33,333.33

15 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 103 $6.00 $618.75

17 02752 Horizontal 24" Dowels EA 125 $3.50 $437.50

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

20 02771 6-Inch Concrete Curb  LF 250 $5.00 $1,250.00

Sub-Total PAVING ITEMS $39,361.39

Total BASE UNIT PRICE $158,585.84

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

EXTRA WORK ITEMS

4. West Lake Houston Parkway & Kings Crossing Drive

Priority 1: Intersection Improvements
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

4. West Lake Houston Parkway & Kings Crossing Drive

Priority 1: Intersection Improvements

27 02318/
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/
TxDOT 
SS6834 

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $205,590.84

CONTINGENCIES 25% $51,397.71

TOTAL PROJECT CONSTRUCTION COST $256,988.55

CASH ALLOWANCE ITEMS
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $6,099.46 $6,099.46

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 250 $53.00 $13,250.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 250 $5.25 $1,312.50

6 01555 (Remove) Low Profile Concrete Barriers LF 250 $8.25 $2,062.50

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 2 $750.00 $1,500.00

Sub-Total GENERAL CONSTRUCTION ITEMS $119,224.46

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 306 $4.00 $1,222.22

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 51 $5.00 $254.63

12 02336 Lime Stabilized Subgrade 8-inch thick SY 417 $3.00 $1,250.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 8 $120.00 $994.95

14 02751 Reinforced Concrete Pavement 10-inch thick SY 417 $80.00 $33,333.33

15 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 103 $6.00 $618.75

17 02752 Horizontal 24" Dowels EA 125 $3.50 $437.50

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

20 02771 6-Inch Concrete Curb  LF 250 $5.00 $1,250.00

Sub-Total PAVING ITEMS $39,361.39

Total BASE UNIT PRICE $158,585.84

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

EXTRA WORK ITEMS

5. Kingwood Drive & Sorters Road

Priority 1: Intersection Improvements
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

5. Kingwood Drive & Sorters Road

Priority 1: Intersection Improvements

27 02318/
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/
TxDOT 
SS6834 

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $205,590.84

CONTINGENCIES 25% $51,397.71

TOTAL PROJECT CONSTRUCTION COST $256,988.55

CASH ALLOWANCE ITEMS
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $8,398.91 $8,398.91

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 500 $53.00 $26,500.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 500 $5.25 $2,625.00

6 01555 (Remove) Low Profile Concrete Barriers LF 500 $8.25 $4,125.00

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 4 $750.00 $3,000.00

Sub-Total GENERAL CONSTRUCTION ITEMS $139,648.91

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 611 $4.00 $2,444.44

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 102 $5.00 $509.26

12 02336 Lime Stabilized Subgrade 8-inch thick SY 833 $3.00 $2,500.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 17 $120.00 $1,989.90

14 02751 Reinforced Concrete Pavement 10-inch thick SY 833 $80.00 $66,666.67

15 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 206 $6.00 $1,237.50

17 02752 Horizontal 24" Dowels EA 250 $3.50 $875.00

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

20 02771 6-Inch Concrete Curb  LF 500 $5.00 $2,500.00

Sub-Total PAVING ITEMS $78,722.77

Total BASE UNIT PRICE $218,371.68

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

EXTRA WORK ITEMS

6. Kingwood Drive & Loop 494

Priority 1: Intersection Improvements
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

6. Kingwood Drive & Loop 494

Priority 1: Intersection Improvements

27 02318/
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/
TxDOT 
SS6834 

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $265,376.68

CONTINGENCIES 25% $66,344.17

TOTAL PROJECT CONSTRUCTION COST $331,720.85

CASH ALLOWANCE ITEMS
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $6,099.46 $6,099.46

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 250 $53.00 $13,250.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 250 $5.25 $1,312.50

6 01555 (Remove) Low Profile Concrete Barriers LF 250 $8.25 $2,062.50

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 2 $750.00 $1,500.00

Sub-Total GENERAL CONSTRUCTION ITEMS $119,224.46

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 306 $4.00 $1,222.22

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 51 $5.00 $254.63

12 02336 Lime Stabilized Subgrade 8-inch thick SY 417 $3.00 $1,250.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 8 $120.00 $994.95

14 02751 Reinforced Concrete Pavement 10-inch thick SY 417 $80.00 $33,333.33

15 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 103 $6.00 $618.75

17 02752 Horizontal 24" Dowels EA 125 $3.50 $437.50

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

20 02771 6-Inch Concrete Curb  LF 250 $5.00 $1,250.00

Sub-Total PAVING ITEMS $39,361.39

Total BASE UNIT PRICE $158,585.84

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

EXTRA WORK ITEMS

7. Kingwood Drive & Royal Forest Drive

Priority 1: Intersection Improvements
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

7. Kingwood Drive & Royal Forest Drive

Priority 1: Intersection Improvements

27 02318/
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/
TxDOT 
SS6834 

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $205,590.84

CONTINGENCIES 25% $51,397.71

TOTAL PROJECT CONSTRUCTION COST $256,988.55

CASH ALLOWANCE ITEMS
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $6,099.46 $6,099.46

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 250 $53.00 $13,250.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 250 $5.25 $1,312.50

6 01555 (Remove) Low Profile Concrete Barriers LF 250 $8.25 $2,062.50

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 2 $750.00 $1,500.00

Sub-Total GENERAL CONSTRUCTION ITEMS $119,224.46

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 306 $4.00 $1,222.22

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 51 $5.00 $254.63

12 02336 Lime Stabilized Subgrade 8-inch thick SY 417 $3.00 $1,250.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 8 $120.00 $994.95

14 02751 Reinforced Concrete Pavement 10-inch thick SY 417 $80.00 $33,333.33

15 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 103 $6.00 $618.75

17 02752 Horizontal 24" Dowels EA 125 $3.50 $437.50

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

20 02771 6-Inch Concrete Curb  LF 250 $5.00 $1,250.00

Sub-Total PAVING ITEMS $39,361.39

Total BASE UNIT PRICE $158,585.84

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

EXTRA WORK ITEMS

8. Kingwood Drive & Green Oak Drive

Priority 1: Intersection Improvements
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

8. Kingwood Drive & Green Oak Drive

Priority 1: Intersection Improvements

27 02318/
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/
TxDOT 
SS6834 

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $205,590.84

CONTINGENCIES 25% $51,397.71

TOTAL PROJECT CONSTRUCTION COST $256,988.55

CASH ALLOWANCE ITEMS
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $6,099.46 $6,099.46

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 250 $53.00 $13,250.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 250 $5.25 $1,312.50

6 01555 (Remove) Low Profile Concrete Barriers LF 250 $8.25 $2,062.50

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 2 $750.00 $1,500.00

Sub-Total GENERAL CONSTRUCTION ITEMS $119,224.46

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 306 $4.00 $1,222.22

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 51 $5.00 $254.63

12 02336 Lime Stabilized Subgrade 8-inch thick SY 417 $3.00 $1,250.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 8 $120.00 $994.95

14 02751 Reinforced Concrete Pavement 10-inch thick SY 417 $80.00 $33,333.33

15 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 103 $6.00 $618.75

17 02752 Horizontal 24" Dowels EA 125 $3.50 $437.50

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

20 02771 6-Inch Concrete Curb  LF 250 $5.00 $1,250.00

Sub-Total PAVING ITEMS $39,361.39

Total BASE UNIT PRICE $158,585.84

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

EXTRA WORK ITEMS

9. Kingwood Drive & Trailwood Village

Priority 1: Intersection Improvements
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

9. Kingwood Drive & Trailwood Village

Priority 1: Intersection Improvements

27 02318/
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/
TxDOT 
SS6834 

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $205,590.84

CONTINGENCIES 25% $51,397.71

TOTAL PROJECT CONSTRUCTION COST $256,988.55

CASH ALLOWANCE ITEMS
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item 
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $12,877.82 $12,877.82

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 1,000 $53.00 $53,000.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 1,000 $5.25 $5,250.00

6 01555 (Remove) Low Profile Concrete Barriers LF 1,000 $8.25 $8,250.00

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 4 $750.00 $3,000.00

Sub-Total GENERAL CONSTRUCTION ITEMS $177,377.82

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 1,222 $4.00 $4,888.89

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 204 $5.00 $1,018.52

12 02336 Lime Stabilized Subgrade 8-inch thick SY 1,667 $3.00 $5,000.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 33 $120.00 $3,979.80

14 02751 Reinforced Concrete Pavement 10-inch thick SY 1,667 $80.00 $133,333.33

15 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 413 $6.00 $2,475.00

17 02752 Horizontal 24" Dowels EA 500 $3.50 $1,750.00

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

20 02771 6-Inch Concrete Curb  LF 1,000 $5.00 $5,000.00

Sub-Total PAVING ITEMS $157,445.54

Total BASE UNIT PRICE $334,823.36

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

EXTRA WORK ITEMS

10. Kingwood Drive & Woodland Hills Drive

Priority 1: Intersection Improvements
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item 
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

10. Kingwood Drive & Woodland Hills Drive

Priority 1: Intersection Improvements

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

27 02318/ 
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/  
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/ 
TxDOT 
SS6834 

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $381,828.36

CONTINGENCIES 25% $95,457.09

TOTAL PROJECT CONSTRUCTION COST $477,285.45

CASH ALLOWANCE ITEMS
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item 
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $6,099.46 $6,099.46

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 250 $53.00 $13,250.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 250 $5.25 $1,312.50

6 01555 (Remove) Low Profile Concrete Barriers LF 250 $8.25 $2,062.50

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 2 $750.00 $1,500.00

Sub-Total GENERAL CONSTRUCTION ITEMS $119,224.46

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 306 $4.00 $1,222.22

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 51 $5.00 $254.63

12 02336 Lime Stabilized Subgrade 8-inch thick SY 417 $3.00 $1,250.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 8 $120.00 $994.95

14 02751 Reinforced Concrete Pavement 10-inch thick SY 417 $80.00 $33,333.33

15 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 103 $6.00 $618.75

17 02752 Horizontal 24" Dowels EA 125 $3.50 $437.50

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

20 02771 6-Inch Concrete Curb  LF 250 $5.00 $1,250.00

Sub-Total PAVING ITEMS $39,361.39

Total BASE UNIT PRICE $158,585.84

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

27 02318/ 
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

EXTRA WORK ITEMS

11. Kingwood Drive & Willow Terrace

Priority 1: Intersection Improvements
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item 
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

11. Kingwood Drive & Willow Terrace

Priority 1: Intersection Improvements

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/  
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/ 
TxDOT 
SS6834

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $205,590.84

CONTINGENCIES 25% $51,397.71

TOTAL PROJECT CONSTRUCTION COST $256,988.55

CASH ALLOWANCE ITEMS
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST



Item 
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

GENERAL CONSTRUCTION ITEMS

1 01502 Mobilization LS 1 $6,099.46 $6,099.46

2 01555 Traffic Control and Regulation LS 1 $60,000.00 $60,000.00

3 01555 Flagmen LS 1 $30,000.00 $30,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 250 $53.00 $13,250.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 250 $5.25 $1,312.50

6 01555 (Remove) Low Profile Concrete Barriers LF 250 $8.25 $2,062.50

7 01575 Stabilized Construction Entrance/Exit EA 2 $2,500.00 $5,000.00

8 02893 Project Identification Signs EA 2 $750.00 $1,500.00

Sub-Total GENERAL CONSTRUCTION ITEMS $119,224.46

9 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 306 $4.00 $1,222.22

10 02752S Saw Cutting LF 0 $6.00 $0.00

11 02315 Roadway Excavation with or without subgrade CY 51 $5.00 $254.63

12 02336 Lime Stabilized Subgrade 8-inch thick SY 417 $3.00 $1,250.00

13 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 8 $120.00 $994.95

14 02751 Reinforced Concrete Pavement 10-inch thick SY 417 $80.00 $33,333.33

15 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 13-inch thick SY 0 $110.00 $0.00

16 02752 Street Pavment Expansion Joint with Load Transfer Device LF 103 $6.00 $618.75

17 02752 Horizontal 24" Dowels EA 125 $3.50 $437.50

18 02771 Concrete Rail Road Header LF 0 $20.00 $0.00

19 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

20 02771 6-Inch Concrete Curb  LF 250 $5.00 $1,250.00

Sub-Total PAVING ITEMS $39,361.39

Total BASE UNIT PRICE $158,585.84

21 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

22 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

23 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

24 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

25 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

26 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

27 02318/ 
02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

28 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

PAVING ITEMS

EXTRA WORK ITEMS

CASH ALLOWANCE ITEMS

12. Hamblen Road & Forest Cove Drive

Priority 1: Intersection Improvements
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Item 
No.

Spec. 
Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

12. Hamblen Road & Forest Cove Drive

Priority 1: Intersection Improvements

29 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

30 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

31 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

32 01410/  
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

33 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

34
01110/ 
TxDOT 
SS6834 

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $205,590.84

CONTINGENCIES 25% $51,397.71

TOTAL PROJECT CONSTRUCTION COST $256,988.55
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Item 
No. Spec. Ref. Item Description Unit 

Measure
Unit 

Quantity Unit Price ($) Total Amount ($)

1 01502 Mobilization LS 1 $331,601.94 $331,601.94

2 01555 Traffic Control and Regulation LS 1 $400,000.00 $400,000.00

3 01555 Flagmen LS 1 $150,000.00 $150,000.00

4 01555 (Install) Low Profile Concrete Barriers LF 1,500 $53.00 $79,500.00

5 01555 (Relocate) Low Profile Concrete Barriers LF 1,500 $5.25 $7,875.00

6 01555 (Remove) Low Profile Concrete Barriers LF 1,500 $8.25 $12,375.00

7 01570 Implementation and Maintenance of Stormwater Pollution Prevention Plan LS 1 $80,000.00 $80,000.00

8 01570 Inlet Protection Barrier EA 8 $5.00 $40.00

9 01575 Stabilized Construction Entrance/Exit EA 4 $2,500.00 $10,000.00

10 01578 Ground Water Control for Open Cut Construction LF 860 $20.00 $17,200.00

11 02221 Remove and Relocate traffic signs, roadway signs EA 40 $130.00 $5,200.00

12 02260 Trench Safety System  for trench excavations LF 4,499 $0.50 $2,249.50

13 02893 Project Identification Signs EA 4 $750.00 $3,000.00

Sub-Total GENERAL CONSTRUCTION ITEMS $1,099,041.44

14 02221 Remove/Dispose Reinforced Concrete Surface/ with or without Base SY 26,889 $4.00 $107,555.56

15 02752S Saw Cutting LF 1,825 $6.00 $10,950.00

16 02315 Roadway Excavation with or without subgrade CY 4,481 $5.00 $22,407.41

17 02336 Lime Stabilized Subgrade 8-inch thick SY 36,667 $3.00 $110,000.00

18 02336 6% Lime Treatment for Stabilized Subgrade (Dry weight) (36-lbs/SY/per 8-inch depth) TON 730 $120.00 $87,555.60

19 02751 Reinforced Concrete Pavement 10-inch thick SY 36,667 $80.00 $2,933,333.33

20 TxDOT 
SS3230 Fast Track Reinforced Concrete Pavement 10-inch thick SY 5,861 $110.00 $644,722.22

21 02752 Street Pavment Expansion Joint with Load Transfer Device LF 9,075 $6.00 $54,450.00

22 02752 Horizontal 24" Dowels EA 11,000 $3.50 $38,500.00

23 - Bridge Replacement (Replace 2-1-lane bridges with 2-2-lane bridges) SF 8,800 $200.00 $1,760,000.00

24 02931 Traffic Signals (per intersection) EA 0 $200,000.00 $0.00

25 02771 6-Inch Concrete Curb  LF 22,000 $5.00 $110,000.00

Sub-Total PAVING ITEMS $5,879,474.12

26 02222 Remove/Dispose Storm Pipe 24-inch dia LF 450 $9.00 $4,050.00

27 02222 Remove/Dispose Storm Pipe 30-inch dia LF 270 $9.00 $2,430.00

28 02222 Remove/Dispose Storm Pipe 36-inch dia LF 60 $9.00 $540.00

29 02222 Remove/Dispose Storm Pipe 54-inch dia LF 80 $20.00 $1,600.00

30 02222 Remove/Dispose Manholes all sizes/depth EA 2 $400.00 $800.00

31 02222 Remove/Dispose Inlets all sizes/depth EA 8 $300.00 $2,400.00

32 02631 24-Inch RCP Storm Sewers by Open-Cut, All Depths, Complete in Place LF 450 $118.00 $53,100.00

33 02631 30-Inch RCP Storm Sewers by Open-Cut, All Depths, Complete in Place LF 270 $145.00 $39,150.00

34 02631 36-Inch RCP Storm Sewers by Open-Cut, All Depths, Complete in Place LF 60 $155.00 $9,300.00

35 02631 54-Inch RCP Storm Sewers by Open-Cut, All Depths, Complete in Place LF 80 $280.00 $22,400.00

36 081/02082/020Type C manhole for 42-inch diameter and  smaller sewers EA 2 $3,400.00 $6,800.00

37 081/02082/020Type C manhole for 48-inch to 72-inch diameter sewers EA 0 $6,000.00 $0.00

38 02632 / 
02633 Type H-2 Inlet EA 5 $2,700.00 $13,500.00

39 02632 / 
02633 Type C-1 Inlet EA 2 $2,700.00 $5,400.00

40 02632 / 
02633 Type E Inlet EA 1 $2,700.00 $2,700.00

Sub-Total STORM SEWER ITEMS $164,170.00

41 02221 Remove and Dispose 8-inch Diameter Water Line LF 150 $9.00 $1,350.00

42 02221 Remove and Dispose 12-inch Diameter Water Line LF 345 $9.00 $3,105.00

43 02221 Remove and Dispose 20-inch Diameter Water Line LF 2,234 $15.00 $33,510.00

44 02511 8-inch water line w/ Restrained joints by Open-Cut LF 150 $140.00 $21,000.00

WATER ITEMS

Lake Houston/Kingwood Area Mobility Study

Engineer's Opinion of Probable Construction Costs 

GENERAL CONSTRUCTION ITEMS

PAVING ITEMS

STORM SEWER ITEMS

Priority 1: Intersection Improvements

13. Mills Branch Drive & Northpark Drive
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45 02511 12-inch water line w/ Restrained joints by Open-Cut LF 345 $210.00 $72,450.00

46 02511 20-inch water line w/ Restrained joints by Open-Cut LF 2,234 $250.00 $558,500.00

47 02520 Remove and salvage existing fire hydrant EA 18 $700.00 $12,600.00

48 02520 Fire hydrant assembly, all depths, including 6-inch diameter gate valve and box EA 18 $5,000.00 $90,000.00

Sub-Total WATER ITEMS $792,515.00

49 02221 Remove Existing Sanitary Sewer Pipe (All Types) LF 910 $40.00 $36,400.00

50 02532 8-Inch PVC Sanitary Sewers by Open-Cut, All Depths, Complete in Place LF 375 $110.00 $41,250.00

51 02531 10-Inch PVC Sanitary Sewers by Open-Cut, All Depths, Complete in Place LF 110 $130.00 $14,300.00

51 02532 15-Inch PVC Sanitary Sewers by Open-Cut, All Depths, Complete in Place LF 425 $140.00 $59,500.00

Sub-Total SANITARY SEWER ITEMS $151,450.00

52 02035 Tree Protection Fencing LS 1 $100,000.00 $100,000.00

53 02110 Tree removal LS 1 $50,000.00 $50,000.00

54 02110 Tree Mitigation LS 1 $375,000.00 $375,000.00

55 02810 Irrigation Repairs LS 1 $10,000.00 $10,000.00

Sub-Total STREETSCAPE ITEMS $535,000.00

Total BASE UNIT PRICE $8,621,650.56

56 02318 Excavate Around Obstructions CY 100 $10.00 $1,000.00

57 02318 Extra Hand Excavation CY 100 $15.00 $1,500.00

58 02318 Extra Machine Excavation CY 100 $10.00 $1,000.00

59 02318 Extra Placement of Backfill Material CY 100 $15.00 $1,500.00

60 02318 Extra Placement of Granular Fill CY 100 $15.00 $1,500.00

61 02318 Extra Placement of Select Backfill CY 100 $10.00 $1,000.00

62 02318/ 02321 Extra Cement Stabilized Sand CY 100 $25.00 $2,500.00

63 02501 Extra Water Line Fittings TON 1 $1,000.00 $1,000.00

Sub-Total EXTRA WORK ITEMS $11,000.00

64 01110 Street Cut Permit CA 1 $7,500.00 $7,500.00

65 01110 Lane Closure Permit CA 1 $6,000.00 $6,000.00

66 01111 Sidewalk Closure Permit CA 1 $1,080.00 $1,080.00

67 01410/  
01570 TPDES NOI/NOT CA 1 $375.00 $375.00

68 02775 TDLR TAS Permit - Inspection CA 1 $1,050.00 $1,050.00

69
01110/ 
TxDOT 
SS6834 

PCMS: Full LED Matrix, 3 Line (8 character per line) CA 1 $20,000.00 $20,000.00

Sub-Total CASH ALLOWANCE ITEMS $36,005.00

Total ITEMS $8,668,655.56

CONTINGENCIES 25% $2,167,163.89

TOTAL PROJECT CONSTRUCTION COST $10,835,819.45

SANITARY SEWER ITEMS

STREETSCAPE ITEMS

EXTRA WORK ITEMS

CASH ALLOWANCE ITEMS

PELIMINARY OPINION OF PROBABLE CONSTRUCTION COST




