
PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST

Unit Total
Item Description Measure Price Quantity Cost, $

General Items
Mobilization LS 500,000 1 500,000
Traffic Control LS 100,000 1 100,000
Trench Safety LF 2 8,000 16,000

Overpass
Dewatering LS 1 100,000 100,000
Steel sheet piling (PZ-27) SF 50 52,000 2,600,000
Remove steel sheet piling SF 10 52,000 520,000
Excavation CY 7 62,000 434,000
Retaining walls - Cast-in-Place SF 50 33,000 1,650,000

Roadway
Kingwood Drive Paving
Demolition SY 6 9,200 55,200
10" Conc. Pvg. SY 60 8,300 498,000
Curb - 6" LF 4 6,000 24,000
Lime stabilized Subgrade SY 3 9,600 28,800
Lime stabilized Subgrade Ton 170 280 47,600

Kingwood Drive Surface Connectors
Demolition SY 6 0
10" Conc. Pvg. SY 60 8,900 534,000
Curb - 6" LF 4 7,600 30,400
Lime stabilized Subgrade SY 3 10,500 31,500
Lime stabilized Subgrade Ton 170 310 52,700
RR crossing (pvmt insert) EA 50,000 2 100,000
RR Signals EA 100,000 2 200,000

Loop 494 Paving
Demolition SY 6 4,100 24,600
10" Conc. Pvg. SY 60 10,400 624,000
Lime stabilized Subgrade SY 3 11,000 33,000
Lime stabilized Subgrade Ton 170 320 54,400

Temporary Paving
Kingwood Drive Detour
Temp Asp Pvg SY 50 6,400 320,000
Lime stabilized Subgrade SY 3 6,900 20,700
Lime Ton 170 200 34,000
Remove temporary asphalt SY 5 6,400 32,000

Loop 494 Detour
Temp Asp Pvg SY 50 7,300 365,000
Lime stabilized Subgrade SY 3 7,800 23,400
Lime Ton 170 220 37,400
Remove temporary asphalt SY 5 7,300 36,500

Priority 5: Kingwood Drive Grade Separation at Loop 494 and Railroad
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Priority 5: Kingwood Drive Grade Separation at Loop 494 and Railroad

Loop 494 Bridge
Bridge SF 110 10,000 1,100,000

RR Bridge
Shoofly LF 1,000 2,000 2,000,000
Remove Shoofly LF 100 2,000 200,000
RR Bridge LF 5,000 110 550,000
Remove track LF 100 510 51,000
Track - new LF 1,000 400 400,000

Traffic Signals
Loop 494 / Kingwood Connectors - new LS 200,000 1 200,000
Kingwood / Royal Forest - new LS 100,000 1 100,000
Kingwood / Loop 494 detour - temporary - first LS 50,000 1 50,000
Kingwood / Loop 494 detour - temporary - second LS 50,000 1 50,000

Storm Sewers and Drainage
Lift station LS 400,000 1 400,000
24" Storm Sewer - in LF 100 2,000 200,000
24" Storm Sewer - outside LF 100 2,000 200,000

Utilities
12" Water Line Relocations LF 100 2,000 200,000
12" Sanitary Sewer Relocations LF 100 2,000 200,000

Subtotal 15,028,200
Misc. Items - 30% 4,508,460
Subtotal 19,536,660
Contingency - 30% 5,860,998
Total 25,397,658
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