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CONTRACT
FOR
PROFESSIONAL ENGINEERING SERVICES
FOR
DR15 SWAT 12A BONITA GARDENS DRAINAGE AND PAVING IMPROVEMENTS

WBS NO. M-420HUD-012A-3

THE STATE OF TEXAS

wn W u»

COUNTY OF HARRIS

THIS CONTRACT FOR PROFESSIONAL ENGINEERING SERVICES (“Contract’) is made on the date
countersighed by the City Controller, by and between the CITY OF HOUSTON, TEXAS (the "City"), a municipal
corporation and home-rule city of the State of Texas principally situated in Harris County, and R.G. MILLER
ENGINEERS, INC. (the "Engineer"), acting by and through its duly authorized officer. The initial addresses of the
parties, which one party may change by giving notice to the respective other party, are as follows:

City Engineer

Director Jack P. Miller, P.E., President
Department of Public Works & Engineering R.G. MILLER ENGINEERS, INC.
City of Houston 16340 Park Ten Place, Suite 350

P.O. Box 1562 Houston, TX 77084
Houston, Texas 77251 :

RECITALS:

WHEREAS, the City desires to obtain professional engineering services in connection with the planning and/or

design of the Project hereinafter described; and
WHEREAS, the Engineer desires to provide such services in exchange for the fees hereinafter specified;

NOW, THEREFORE, for and in consideration of the premises and mutual covenants herein contained, it is

agreed as follows:

M-420HUD-012A-3
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ARTICLE 1
GENERAL

1.1 Definitions: The following Definitions are used throughout this Contract, including Exhibit "A”. See Exhibit “A"

for any additional Definitions applicable to this Contract.

111

1.1.6

1.1.7

Additional Services: Services completed by Engineer in support of the Project that are not part of
Basic Services, but are included in Article 2 of this Contract and as further described in Exhibit "A”,
Exhibit "A-1", and the Notice(s) to Proceed.

Basic Services: Services completed by Engineer in support of the Project, included in Article 2 of this
Contract and as further described in Exhibit “A”, Exhibit “A-1", and the Notice(s) to Proceed.

City: As defined in the preamble of this Contract, including its successors and assigns.
City Design Manual: “City of Houston Infrastructure Design Manual” in effect at the time of execution

of this Contract, a current version of which can be found on the internet at the following URL:
http://documents.publicworks. houstontx.gov/document-center/cat view/88-engineering-and-

oonstruction/QO-desiqn—manuals/364-city-of~houston-infrastructure—desiqn~manual.html

City Personnel: All City employees, but not elected officials.

Construction Documents: All of the graphic and written information prepared or assembled by
Engineer for communicating the design and for administering the bidding and construction of the

Project.

Construction Package: The services and deliverables that make up a whole or a part of the Project,

as further described in this Contract.

Consultant (also “Subcontractor”); The professional Consultant or other professional entity
subcontracted by Engineer to provide a portion of engineering services required under the City-

Engineer Contract.

Consultant Markup: A markup factor of 10%, which Engineer may apply only to Consultant
subcontract invoices for Additional Services performed by the Consultant. Engineer shall not apply
any Consultant Markup to Basic Services performed by Consultant or any services by Engineer.

M-420HUD-012A-3
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1.1.10 Consultant Subcontract Cost: The ordinary and reasonable cost of Consultant subcontracts made
by Engineer and approved by the Director for the principal purpose of obtaining the professional
services of others in connection with the performance of any service under this Contract.

1.1.11 Cooperative Development Agreement. A contract between the City and a Developer in which the

City and Developer share the cost of construction and other eligible costs.

1.1.12 Developer: The owner or agent of the owner development lots or tracts of property for further sale,

lease, development, or redevelopment for residential, commercial, or industrial use.

11.43 Directorr The Director of the Department of Public Works and Engineering, or such other person
designated from time to time by the Director by notice to Engineer to administer this Contract on behalf
of the City.

1.1.14 Documents: The reports, charts, analyses, maps, letters, tabulations, exhibits, notes, models,
photographs, the original transparencies of all drawings, Construction Documents, computer programs
including source and object codes, and other work products obtained by or prepared by Engineer as
part of its services under this Contract. The Director shall speclify the medium and format in which

Engineer shall provide such documents.

1.1.15 Engineer. As defined in the preamble of this Contract, inciuding its successors and assigns.

1.1.16 Negotiated Lump Sum: An amount consistent with the terms of this Contract that City shall pay
Engineer for the completed performance of services, not to exceed the estimated total of the following:
1.1.16.1 Raw Salary times Raw Salary Multiplier for services performed directly by Engineer

and Engineer's employees, plus

1.1.16.2 Reimbursable Expenses, plus
1.1.16.3 Consultant Subcontract Costs plus Engineer’s Consultant Markup, plus
1.1.16.4 Reasonable fees paid to contract personnel and personnel employed through

employment agencies plus Engineer's Consultant Markup.

1.1.17 Notice to Proceed: A written communication from the Director that authorizes Engineer to begin
performance of work. Multiple Notices to Proceed should be anticipated for contracts that include
multiple projects/subprojects. A Notice to Proceed will contain the following:

1.1.17.1 A declaration that the City has allocated adequate funds for that phase or service;
1.1.17.2 The Negotiated Lump Sum for all work described in the Notice to Proceed,
1.1.17.3 A work description for each service Engineer, Consultants, or suppliers will perform

under the Notice to Proceed;

M-420HUD-012A-3
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1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

M-420HUD-012A-3
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1.1.17.4 The maximum cost and portion of the Negotiated Lump Sum associated with each

work description,;

1.1.17.5 Whether the work description represents a Basic or Additional Service;
1.1.17.6 The phase of the Project to which the work is attributable; and
1.4.17.7 Acceptance of the preceding Phase, when applicable.

Project: As identified in the title of this Contract.

Project Schedule: The schedule of project activities and events, showing initiation point, duration,
and ending points using the form attached as Exhibit "B". The schedule will indicate time to be
allowed for reviews by the City staff. The Project Schedule shall be drafted by Engineer in
consultation with the Director, approved by the Director, and updated monthly at the time of invoice

submittal.

Raw Salary: The actual cost of salary (annual base salary (excluding bonuses) divided by 2080) of an
employee of Engineer for each hour during which such employee is actively performing services of
benefit to the City and directly related to the Project. Maximum Raw Salary rates by employee
category for the duration of the Contract are shown on Exhibit "C" attached hereto and, by reference,
incorporated. The Raw Salary rates of Consultant shall not exceed the Raw Salary rates of Engineer

without reasonable justification and prior written approval from the Director.

Raw Salary Multiplier. The Raw Salary Multiplier (when applied to Raw Salary) is 3.0 and includes

all payment due Engineer for Raw Salary, salary burdens, benefits, insurance, overtime premium,

payroll taxes, bonuses, overhead profit and clerical and management support, vacations, holidays and
non-productive time of all kinds. The categories of service for which Raw Salary are payable are set
out in Exhibit “C". All other categories of service are treated as overhead and are a part of the Raw
Salary Multiplier. Payments to contract personnel and personnel employed through employment

agencies are not subject to enhancement by the Raw Salary Multiplier.

Reimbursable Expenses: Reimbursable Expenses are limited to the following: (1) the ordinary and
reasonable cost of copying, printing, postage, delivery services, long distance telephone calls and any
additional expenses listed in Exhibit “A” incurred by the Engineer in the course of his performance of
services under this Contract, including any sales tax Engineer is legally required to pay for
Reimbursable Expenses; and (2) the ordinary and reasonable costs of travel including meals and
lodging to and from points outside of Houston by representatives of the Engineer, not-to-exceed the
amounts established under the City's then current travel reimbursement policy for its employees, if
such travel is reasonably necessary to accomplish a task and authorized by the Director.




1.1.23

1.1.24

1.1.25

Subcontractor (also “Consultant”): The professional Consultant or other professional entity
subcontracted by Engineer to provide a portion of engineering services required under the City-

Engineer Contract.

Supplemental Notice to Proceed: A Notice to Proceed amending a preceding Notice to Proceed,
which must be issued before services commence, containing the elements required for the original

Notice to Proceed and the following:

1.1.24.1 A description of the changes in the scope or quality of work between the
Supplemental Notice to Proceed and the preceding Notice to Proceed;

1.1.24.2 Acceptance for work completed under the previous Notice to Proceed, when
applicable;

1.1.24.3 The percentage difference between the original Notice to Proceed for that Phase and

all subsequent Supplemental Notices to Proceed; and
1.1.24.4 The incremental cost of the services in the Supplemental Notice to Proceed,

Work: The entire construction required to be provided by the Construction Documents. The Work
may constitute the whole or a part of the Project and may be one or more Construction Packages.

1.2 Review of Existing Information

1.2.1

1.2.2

Existing utility information, existing record drawings of previous projects, and existing survey
information are readily available to the Engineer and the public. The Director shall provide access to
such information. It is the responsibility of the Engineer to physically gather this information from
available sources. '

The Engineer shall review applicable existing information and develop independent recommendations

based on the information.

ARTICLE 2
DUTIES OF ENGINEER

2.1 Services in General: Engineer agrees to provide prompt and efficient professiona'l services in relation to the
design and management of the Project for the fees hereinafter specified. Engineer shall perform its work in
accordance with the professional skill and care ordinarily provided by competent engineers, practicing in the

same or similar locality and under the same or similar circumstances and professional license; and as

expeditiously as is prudent considering the ordinarily professional skill and care of a competent engineer.

211

M-420HUD-012A-3

Engineer also agrees to perform such specific tasks as are set forth in Exhibit "A-1", when directed to
do so by a Notice to Proceed, which is attached hereto and made a part hereof for all purposes. In the
event of an inconsistency between these terms and conditions and the terms of Exhibit "A-1", the

terms of Exhibit "A-1" shall control,
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21.2

2.1.10

2411

2112

2.1.13

2.1.14

M-420HUD-012A-3

The Basic Services in this Contract are divided into three distinct phases:

2.1.2.1 Phase | - Preliminary Design;

2.1.2,2 Phase Il - Final Design; and

2.1.2.3 Phase lIl - Construction Phase Services.

Preliminary and Final Designs shall conform to the latest City Design Manual as well as other design
criteria that may be provided for this Contract by the Director.

The City may use a construction project manager as well as City personnel to review portions of the
design; however, Engineer acknowledges that while others may suggest design ideas and
components of the Project, such suggestions do not relieve Engineer of its professional responsibility
to the City for complete design of the Project.

Engineer shall make periodic verbal or written reports and recommendations to the Director with
respect to conditions, transactions, situations or circumstances encountered by Engineer relating to
the services to be performed under this Contract and shall attend meetings determined to be
hecessary by the Director.

The Engineer shall reference the City's Project Title and City's Project WBS Numbers on all
correspondence and submittals.

The Engineer shall manage the efforts of the Project team members and Consultants, assign
manpower, delegate responsibilities, review work progress, monitor conformance to the scope
regarding the budget and schedule, and otherwise direct the progress of the work.

Periodic meetings shall be held to review the progress of the engineering effort or to address other
issues which may arise. The Director shall initiate meetings that include the Engineer and his
Consultants, and if necessary, the Director and other applicable parties. The Engineer shall prepare
and deliver meeting record memorandum of decisions and action items to the City within two business
days after each meeting.

The Engineer shall notify the Director immediately of any deviation from the Scope of Services and/or
Fee agreed to in this Contract. The Engineer shall not perform services outside of the Contract scope
without a duly executed Amendment to this Contract.

The Engineer shall route all written communication with regulatory agencies, neighborhood
associations, and City Council through the Director.

Engineer shall, upon written request, provide the Director with a written and/or electronic copy of
materials prepared and/or referenced by Engineer or made available to it as a result of its performance
under this Contract.

Engineer shall coordinate performance of the services hereunder with the Director and such other
persons as the Director may specify.

Engineer shall perform the Basic Services or Additional Services required for any Phase of this
Contract only upon receipt of a Notice to Proceed.

Engineer understands and acknowledges that the City may determine not to proceed with this
Contract after completion of Engineer's services for any Notice to Proceed. Engineer understands and

General Work Order Three-Phase Engineering Services Page 6




2.1.16

2.1.16

2117

2.1.18

2.1.19
2.1.20

acknowledges that the City may determine not to proceed with this Contract after completion of
Engineer's services for either Phase | - Preliminary Design or Phase |l - Final Design.

Engineer shall review Notices to Proceed to ensure the work descriptions specified within the Notices
to Proceed and change order forms are adequately detailed. Engineer shall report to the Director any
work description that does not adequately detail the services Engineer intends to provide. Engineer
may not receive payment for work if the work description in a Supplemental Notice to Proceed does
not appear different in scope from the work description in a previous Notice to Proceed.

Engineer shall coordinate the performance of services hereunder with the Director and governmental
agencies and other bodies having jurisdiction over this Project or City consultants performing services
related to the Project.

Engineer agrees that the Director may reduce the scope of services for any of the services identified in
the Notice to Proceed or may divide the Project into separate Construction Packages by issuing a
written notice describing: (1) the scope of the reduced Project or the scope of each Construction
Package; and (2) the revised Time of Performance.

Engineer understands and acknowledges that this Contract contains the entirety of potential services
the City may request from Engineer through issuance of Notices to Proceed and that the inclusion of
any particular service in this Contract does not guarantee that Engineer will be requested to perform
that service during the performance of this Contract.

Time is of the essence to the performance by the Engineer under this Contract.

Engineer shall identify all government agencies having regulatory jurisdiction and obtain authorization

from the City prior to communication with the agencies.

2.2  Phase | - Preliminary Design

2.21

222

2.2.3

224

225
226

M-420HUD-012A-3

Engineer shall submit to the Director, within ten days of the Notice to Proceed for Phase |, a Project
Schedule reflecting firm dates for activities and reviews set forth therein. The Project Schedule shall
commence on the date of the Notice to Proceed and be based upon the number of calendar days
established in this Contract,

Once the Engineer has billed for the entire Limit on Phase | Compensation, Engineer shall complete
the Phase | work for no further compensation.

Engineer shall submit 10 copies of the preliminary design and outline specification Documents to the
Director in hard copy format and one electronic copy in the format requested by the Director.

Engineer shall attend preliminary conferences with officlals from local, state, and federal agencies;
utility compani'es; and other entities as necessary for the Project. '

Engineer shall conduct a thorough utility plan review.

The Notice to Proceed for Phase | shall specify Phase | milestones and the Engineer's Raw Salary
with corresponding classifications times the Raw Salary Multiplier, Reimbursable Expenses, and
Consultant Subcontract Cost necessary to reach each milestone. Engineer shall perform all services

necessary to complete each milestone.
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2.2.7 After receiving the Notice to Proceed for Phase |, Engineer shall perform the following Phase |

services during the Project:

2271

2272

2273

Prepare a Preliminary Engineering Report (PER) which contains the findings and
recommendations resulting from this Phase of work. Follow the guidelines in Exhibit A-1,
at a minimum, and as further described in the Notice to Proceed;

Prepare and participate in the Technical Review Committee (TRC) meeting, as further
described in Article 2 of this Contract; and

The Engineer shall submit a Project Schedule that contains actual dates, based on the
date of the Notice to Proceed and the number of calendar days from Exhibit “B"

milestones.

2.2.8 For projects requiring drainage and pavement improvements, the Engineer shall perform the following

work as part of Basic Services:

2.2.8.1

2282

2,283

2284

2285

Hydrologic and hydraulic analysis (drainage analysis) of the existing and proposed
condition for the design rainfall and the extreme rainfall. Include off-site contribution
drainage areas and overland flow path analysis. Variance from current City design criteria
requires City approval,

Compare existing drainage system versus proposed drainage improvements in tabular
and graphic profile including: hydraulic grade line; water surface elevation; ponded width,
critical elevation (gutter); allowable maximum ponded elevation; allowable maximum
ponded width; drainage area; 2-year peak outflow rate; and 100-year peak outflow rate;
Determine the hydraulic impact and mitigation options of the proposed drainage
improvements to the existing drainage system HGL of an interconnected City system
including but not limited to in-line system storage and in-line system restriction as part of
these services;

Identify hydraulic impacts and mitigation options of the proposed drainage improvements
to the receiving system of other governmental agencies including, but not limited to,
detention basin, or low impact design (LID) method; and

Engineer understands and acknowledges that standard engineering practice typically
requires multiple modeling iterations for development of a sound proposed condition and

determination of the best viable level of service.

2.3 Phase Il - Final Design
2.31 The Engineer shall submit to the Director within ten days of any Notice to Proceed for Phase lI, the
Project Schedule updated to reflect firm dates for the beginning and end of each activity set forth

therein and the review dates for such activities.
2.3.2 The Engineer shall submit a detailed construction cost estimate at the 60%, 90%, and Bid Ready

Drawings stages:

M-420HUD-012A-3
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2.3.3

2.3.4

2.35

M-420HUD-012A-3

2.3.2.1

2322

Engineer shall inform the Director of any adjustments to previous estimates of the Project
construction cost which are indicated by market conditions or authorized changes in the
scope and requirements of the Project within five business days of determining the
adjustment; and

Engineer does not guarantee that bids will not vary from the final construction cost

estimate.

The Engineer shall submit 12 copies of the recommendations, analyses and other deliverables

identified in this Contract in hard copy format and one electronic copy in the format requested by the

Director.

Agency Approvals and Signatures

2.3.41

2.3.4.2

2.3.4.3

The Engineer shall design the Project in compliance with the standard of care in the
industry and the requirements of applicable laws, codes, and regulations, including the
City of Houston Building Code. The Construction Documents shall conform to applicable
federal, state, and City regulations.

The Engineer shall prepare the Documents necessary to obtain approval of governmental
authorities having jurisdiction over the design or operation of the Project and all public and
private utilities including pipeline transmission and railroad companies affected by the
Project, obtain the signatures of representatives of such governmental authorities and
public and private utilities; and obtain the signatures of City officials indicated by the City's
standard title block for drawings.

The Engineer shall obtain required signatures from other governmental agencies, public
utilities, and private utilities, which may impact the Project prior to final approval by the
Department of Public Works and Engineering. Governmental agencies include, ‘but are
not limited to, Harris County and Harris County Flood Control District. Utility sighatures
include, but are not limited to, AT&T, Centerpoint Energy-Electric, Centerpoint Energy-
Gas, and cable TV,

Additional Requirements

2.3.5.1

23.5.2

2353

The Engineer is responsible for quality and completion of the Final Design as requested
by the Director.

The Engineer shall specify the minimum acceptable performance and/or material
standards associated with temporary facilities and structures that are determined
necessary to implement the Project, that are potentially cause for significant disruption to
local communities or businesses, and that are not solely for the convenience of the
construction contractor,

The Engineer shall review results from Additional Services prior to submittal to the City
and where applicable, incorporate this information into the Final Desigh documents. Such
Additional Services may include, but not be limited to, survey, geotechnical,

General Work Order Three-Phase Engineering Services Page 9
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2.3.5.4

2,365

2356

2.3.5.7

2.3.6.8

2.3.5.9

environmental, traffic control, storm water poliution prevention plans, street lighting plans,

tree mitigation/planting plans, and special studies.

The Engineer shall incorporate the City Standard Details as applicable. The Engineer

shall review each Standard Details and edit as necessary to suit Project-specific

requirements and to meet the design intent of the Project. Revisions to the Standard

Details shall not be incorporated based solely on Engineer's preference, but are subject to

review and acceptance by the Director. The Engineer shall notify the Director of all

proposed changes to Standard Details and provide reasons for such proposed changes.

The Engineer shall prepare additional nonstandard details necessary for bidding and

construction of the Project.

The Engineer shall verify findings from Utility Plan Review with the results of the Survey

Services (see Additional Services) and identify potential conflicts during construction.

Proposed designs shall strive to avoid conflicts where physically and financially feasible.

Relocations of private utilities shall be coordinated with the City of Houston as early in

design process as possible.

The Engineer shall obtain the written approval for the necessary Right of Entry to the

properties affected by the Project, using the City's designated form that is currently in use.

The Engineer shall turn in all acquired Rights of Entry to the City before proceeding to

Phase lll, Construction Phase Services.

The Engineer shall prepare a construction duration estimate for the proposed project. The

construction duration estimate shall be based upon tasks, subtasks, critical dates,

milestones, and deliverables and shall consider the interdependence of the various items,

and adjacent construction projects. Scheduling software or other available industry

methodologies may be used to assist in the construction duration estimate preparation.

The Engineer must substantiate the construction duration estimate to the City and assist

the City in interpreting the estimate. The construction duration estimate shall be

submitted no later than the Final Drawing and Specification milestone submittal.

For Water Plant projects, the Engineer shall perform the following work:

2.35.81 Develop valve and water plant shut-down sequences for situations in which
construction could necessitate a partial or entire shut-down;

2.3.5.8.2 Plan sequences in coordination with the assigned project manager of the City
Drinking Water Operations Branch of the Department of Public Works and
Engineering Public Utllities Division ("Drinking Water Operations”), and
include sequences in Bid Documents; and

2.3.5.8.3 Prepare a plan view showing locations of existing valves, and required
working condition status to operate during construction,

For projects with paving and drainage improvements and other projects, as applicable:
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2.3.6.9.1 Design of in-ine system storage and or restriction shall be include in Basic
Services; and
2.3.5.9.2 Floodplain Management Office approval is part of Basic Services.

2.3.6  Bidding Services

2.3.6.1

2.3.6.2

2.36.3

2.36.4

2365

2.3.6.6

2367

2.36.8

M-420HUD-012A-3

The Engineer shall prepare specifications in accordance with the Construction
Specification Institute (CSl) standard format adopted by the City. The Engineer shall use
the City Standard Specifications Table of Contents for Construction Documents as a guide
for organization of the Contract Documents. The City Standard Specifications (Divisions
00-16) are prepared to include the requirements, features, construction materials, and
related items desired by the City based on the City's experience and needs. The
Engineer shall review each Standard Specification and supplement as necessary to suit
Project-specific requirements and to meet the design intent of the Project. Supplements
to the Standard Specifications shall not be incorporated based solely on the Engineer's
preference. Supplements are subject to review and acceptance by the Director. The
Engineer shall prepare additional nonstandard specifications necessary for bidding and
construction of the Project. Incorporate Guide Specifications necessary for bidding and
construction of the Project,

The Engineer shall incorporate the CSI Division 00 front-end documents provided by the
City into the Project specifications.

The Engineer shall prepare detailed Construction Documents based on the guidelines
provided by the Director. The Construction Documents shall set forth recommended
alternate bid items for the Project in a manner that permits ready evaluation and
comparison. | '

The Engineer shall assist the City in conducting the pre-bid conference and submit
meeting minutes within three business days.

The Engineer shall prepare necessary addenda to address issues or clarifications
necessary for completion of the bidding process.

The Engineer shall fumish three copies of the tabulation of bids received with a written
recommendation for the award of a construction contract, and submit within three
business days after the bid opening.

The Engineer shall provide clarification, correct discrepancies, correct errors and
omissions; assist the City in evaluating the bid proposals; and assist in the preparation of
a construction contract between the City and the successful bidder.

The Engineer shall prepare a set of Conformed Drawings (as-bid drawings) within ten
business days after bids are received. The Engineer shall furnish copies of the
Construction Documents to the City within ten business days after bids are received, in
the following numbers and formats: 10 full size sets; seven reduced size drawings (11
inches by 17 inches); eight sets of the project manual, and one compact disc of all
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associated reports. Conformed Drawings represent the Bid Documents revised to reflect

all addenda changes made during the bid period.

2.4 Phase 1l - Construction Phase Services

241

242

243

M-420HUD-012A-3

Upon issuance of a Notice to Proceed for Phase lil, Engineer shall provide professional services

during construction to assist in obtaining a completed Project in accordance with the purpose and

intent of the Construction Documents,

The Engineer shall participate in pre-construction conferences and monthly construction progress

meetings. When requested by the construction project manager, the Engineer shall attend other

meetings related to project design in lieu of attending the monthly construction progress meetings.

The Engineer shall make visits to the Project site at appropriate intervals as construction proceeds to -

observe and provide a written construction site observation report on the progress and the quality of

the executed Work.

2.4.31

2432

2433

The frequency of these visits should be monthly, after the construction contractor has

mobilized and is constructing the proposed improvements. Site visits should occur during

times when the construction contractor is actively performing major construction activities.

Site visits should be coordinated with the construction project manager. These monthly

visits shall be combined with any site visits made to resolve field problems relating to the

construction or monthly progress meetings,

The personnel provided by Engineer to perform site visits shall be experienced in the

administration of construétion contracts and shall be under the supervision of a

professional engineer registered by the State of Texas. Supporting personnel shall be

provided from the Project design team when specialized knowledge of the Project design

is required.

Site Observation Reports )

2.4,3.3.1 The report shall be included in the Engineer's monthly invoice, unless
otherwise approved by the Director.

2.4.3.32 The report shall be in writing, shall include all referenced supporting
documents, and shall advise the Director of deviations from the Construction
Documents, the contractor's construction schedule, or other items as set forth
below, observed by or brought to the attention of the Engineer at the time of
the Site Observation.

24.3.3.3 Provide percentage of completion of the Work and an overall map, showing
complete and incomplete areas.

2.4.3.3.4 The report shall be submitted to the construction project manager within three
business days after the site visit.

24335 The following guidelines are intended to provide consistency when preparing
the required Construction Site Observation Reports. These guidelines are
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intended to be the minimum requirements and do not replace sound

professional judgment.

2.4.3.3.5.1

M-420HUD-012A-3
General Work Order Three-Phase Engineering Services

A brief narrative of the type of construction activities occurring at

the time of the site visit is to be prepared. The narrative should

include a description of the progress to date and the general

quality of the ongoing work (based upon the Contract

Documents).

The following items should be observed and

reported for each project site:

2433511
2433512

2433513

2433614

2.43.35.15

2433518

2433517

2433518

2.43.3.5.1.9

The date and time period on the job site;

The station and street work in progress or facility
location observed,;

The description of work should include the type
of activities the construction contractor was
performing (e.g. excavating, backfilling, paving,
etc.), approximate size of crew, number and
type of equipment in use (e.g. 1 back hoe, 3
dump trucks, etc.), and where these activities
were occurring (e.g. Along Misty Valley,
between Foggy Lane and Rainy Day);

Whether the work is in general conformance
with the Contract Documents or report the
observed deficiencies;

Identify whether the traffic control plan is being
followed by the construction contractor or report
the observed deficiencies and the impact the
construction is having on traffic;

Whether NPDES storm  water pollution
prevention plan (SWPPP) is being followed by
the construction contractor or report the
observed deficiencies;

Whether trench safety system is in compliance
with the construction contractor's submittal or
report the observed deficiencies;

Note what discussions were held with the
inspector, other City personnel, or construction
contractor;

Note what type of progress construction
contractor has made since the last site visit;
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24.4

245

246

24.7

M-420HUD-012A-3

the use of color photographs is required. Two
photographs are to be furnished. include a
“pyline” with each photograph. The byline
should describe the activity, time and place; and
2.4.3.35.1.11 Report any work that has been discovered that
have not been approved by the Director or any
work that deviates from the approved submittal
or Contract Documents.
2.4.3.35.2 Unsafe conditions and major work deficiencies observed should
be immediately brought to the attention of the City Inspector and
the construction project manager. Document such notifications
on the report.
2.4.3.3.6.3 Report and color photographs are to be sent to the design
project manager (one copy) and construction project manager
(one copy).
The Engineer shall review and take appropriate action upon the shop drawings, samples, and other
submissions furnished by the construction contractor and submitted to Engineer by the City. Engineer
shall determine if the shop drawings, samples, and other submissions conform to the requirements of
the Construction Documents. Engineer shall notify the Director if the shop drawings, samples or other
submissions do not conform to the Construction Documents. Such action(s) shall be taken within 14
calendar days of receipt from the City unless approved in advance by the Director. Engineer shall
maintain a log of all construction contractor submittals which shall include the submittal date, the
action taken, and the date returned.
The Engineer shall prepare supporting data and provide other services (including revisions to
Construction Documents) at no charge to the City in connection with change orders when such
change orders are required either: (1) to make clarifications or to correct discrepancies, errors, or
omissions in the Construction Documents; or (2) to conform the Construction Documents to the
requirements of all applicable laws, codes, and regulations, including the City of Houston Building
Code (which is expressly made applicable to this Project) as it was in effect at the time of execution of
this Contract.
The Engineer shall review laboratory, shop, and mill tests of material and equipment for general
conformance with Contract Document requirements and report to the Director in writing on such
matters.
The Engineer shall provide design clarifications and recommendations to assist the City in resolving
field problems relating to the construction. Requests for Information (RFIs) will normally be generated
by the construction contractor when a situation or condition is anticipated or encountered in the field
that may not be fully addressed in the construction Contract Documents. RFls are to be reviewed, a
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complete and fully responsive written answer provided, and returned to the construction project
manager with a copy to the design project manager within five business days depending upon the
criticality and impacted cost of the condition as described in the RFI. Engineer's response to RFl's
concerning proposed modifications or unforeseen conditions shall only address the technical and
design aspect of the issue. Any cost or schedule impacts shall be addressed to the construction
contractor by the construction project manager.

2.4.8 The Engineer shall evaluate construction contractor change and cost proposals and substitutions and
recommend to the City to either approve or disapprove the construction contractor's proposal or
substitution, unless instructed not to do so by the Director.

249 No less than 30 days and no more than 45 days before the expiration of the correction period
established by the Construction Documents, Engineer, in company with the Director, shall observe the

construction site. Within 14 days after such observation, Engineer shall furnish the Director with a
written report enumerating items which require repair or replacement as provided under the correction
period provisions of the Construction Documents.F
2.410 To avoid misunderstandings or questions, Engineer understands and agrees that the Director shall

have the responsibility for the general administration of the construction contract. Accordingly,
Engineer shall not have the authority or responsibility to issue direct instructions to the construction
contractor, to reject work done by the construction contractor, or to require special inspections or tests.
Engineer, however, shall provide continuing counsel to the Director throughout the construction of the
Project.

2.4.11 Within 30 calendar days of receipt of construction contractor's "as-built" drawings, the Engineer shall
prepare and submit the Record Drawings to the design project manager. The Record Drawings shall
become the property of the City and shall show significant changes made in the Work by the
construction contractor during the construction of the Project. Record Drawings shall be prepared on
the original as-bid drawings in the format specified by the Director at the time of execution. The
Engineef shall prepare the record documents based solely upon the marked-up “as-bullt” drawings,
addenda, revisions, change orders and other data furnished by the City and the construction

contractor. The “as-built” drawings provided by the construction contractor shall clearly depict:

2.4.11.1 Any deviations from the proposed utilities alignments shown in the as-bid drawings;
24.11.2 Actual alignments of utilities if different from alignment shown in the as-bid drawings;
and

24113 The presence of existing utilities that are either not shown or shown incorrectly in the
as-bid drawings should be accurately depicted. '
24114 Other revisions to be shown include:
2.4.11.4.1 PPCM (Potentially Petroleum Contaminated Material) encounters;
2.4.11.4.2 Lengths for proposed utilities that differ from that shown in the as-bid
drawings,
24.11.43 Deviations from proposed tunneling lengths;

M-420HUD-012A-3
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2412

2.4.13

M-420HUD-012A-3

2.4.11.5

24116

24117

24.11.4.4 Existing pavement composition, i.e. “unreinforced concrete with
asphalt overlay”;

24.11.4.5 The name of the manufacturer for installed valves that are 20 inches
and larger in diameter,

24.11.4.6 Deviations from proposed restrained joint lengths for water line

project only;

2.4.11.4.7 Identify type of pipe material installed;

2.411.4.8 Revisions due to construction contractor's Requests for Information,
and

2411.4.9 Other changes made by the construction contractor,

Project RFI's (construction contractor's Request for Information) should be reviewed
to ensure the accuracy of the record drawings.

Changes shall be made with India ink on original drawings. Actual alignments of
utilities shall be shown. Incorrectly shown utilities shall be crossed out and drawn
correctly. Inaccurate callouts shall have a line drawn through them. Revised callouts
shall be hand-lettered.

All record drawing revisions shall be accompanied by a revision number contained
within a triangle. The revision shall then be dated and initialed in the revision block.
Any revisions made by, or under the supervision of, an Engineer other than the one
whose seal appears on the subject drawing shall be signed and sealed by the

Professional Engineer responsible for the revision.

For contracts that require the construction contractor to service, calibrate, maintain or provide periodic

site inspections for a period of one year after the date of substantial completion, the Engineer shall

accompany the construction contractor and construction project manager during such visits. For

projects involving startup, testing, calibration, training and operation of facllities or systems, the

Engineer shall assist the construction project manager in accomplishing such tasks in accordance with

the Contract Documents.
When requested by the Director, the Engineer shall visit manufacturers’ facilities in order to prequalify
major products and materials to be incorporated into a construction contract or verify manufacturers’

compliance with the Contract Documents. The Engineer shall accompany City staff or may travel

unaccompanied, as approved by the Director. A written report shall be generated to document the

results of the trips. Cost for travel shall be considered a Reimbursable Expense.
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2.5 Additional Services: Engineer shall perform the Additional Services specified below if and when the Director

authorizes such services.

2.5.1

252

2.56.3

254

2.55

256

M-420HUD-012A-3

Survey Services

2.5.1.1 Perform in accordance with the City Design Manual and other City design requirements as
designated in writing by the Director.

2.5.1.2 Where new City of Houston monumentation is required in accordance with the City Deslign
Manual, provide separate cost for task under surveying Additional Services.

Drug Detection and Deterrence. Conduct random, reasonable suspicion, and post-accident drug

testing necessary to comply with this Contract.

Geotechnical Investigation. Perform in accordance with the City Design Manual and other City

requirements as designated in writing by the Director. '

Environmental Site Assessment. Perform in accordance with the City Design Manual and other City

requirements as designated in writing by the Director.

Special Licenses and Permits (Payment)

2.5.5.1 The actual cost of special licenses and permits, including required inspection fees, shall be
reimbursed by the City.

2.5.5.2 This Additional Service does not include engineering work associated with Basic Services.

Traffic Control Plan (TCP)

2.5.6.1 The specific traffic control work consists of the completed TCP, appropriate specifications and
general notes, and traffic control construction cost estimates.

2 56.2 The TCP shall show detailed construction sequences and the necessary traffic control phases,
complete with all barricades, signing, striping, delineation, detours, temporary ftraffic signals
and any other devices, to protect the traveling public and provide safety to the construction
forces.

256.3 The TCP should be accomplished with the least inconvenience to the traveling public
consistent with expeditious completion of the Project in time and costs.

2.5.6.4 Construction Sequencing and TCP shall be In accordance with general traffic engineering
principles and practices governing traffic control during construction as prescribed by the
guidelines of the “Texas Manual on Uniform Traffic Control Devices" (TMUTCD), and City of
Houston requirements.

2.5.6.5 Standards and Guidelines
2.5.6.5.1 The construction of the Project should be scheduled or sequenced to

minimize the down time for the construction contractor and to maximize the
utilization of space for the travel ways. Sequencing is accomplished by
partitioning the Project into construction phases, which may be further
segmented into steps. A “phase’ is a major portion of the construction,
scheduled in a logical progression toward Project completion. A “step” is a
minor portion of the construction, subordinate to a particular phase.
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2.66.56.2

25653

2.6.6.5.4

2.5.6.6 Drawings
2.56.6.1

25662

2.56.63

25664

2.56.6.5

256.66

256867

25668
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The TCP should clearly distinguish areas of construction with areas of traffic

for each phase. The work zone is also to be distinguished from the actual

construction limits.

Maintain minimum emergency travel lane width of ten feet at all times. |If

space is not available within the existing roadway, temporary widening of the

pavement section may be necessary to provide a minimum 10-foot

emergency travel lane.

The TCP should contain the following basic elements:

2.56.6.5.4.1 Project approach signing;

2.566.5.4.2 Phasing overview (as applicable);

2,6.6.5.4.3 Detailed plans for each phase of construction and any
designated steps; and

2.56.6.54.4 Necessary TCP details, including appropriate City standards
(Barricade & Construction, etc.), typical lane closures, and
intersection details,

Engineer shall verify and show existing field conditions of roadways and
access to adjacent properties. ‘

Engineer shali show traffic control devices and location of traffic flow,
indicated by direction arrows, for each phase of the Project.

Engineer shall define construction areas by appropriate identifications, such
as cross-hatching. Show all barricades, traffic signing, traffic signal changes,
detour routing, and special intersection treatment details.

Engineer shall show only roadways that are existing or to be constructed
under the Project. Do not show roadways that have been removed or that will
be constructed in future contracts.

Engineer shall prepare cross sections for major thoroughfares and for each
roadway variation showing the traffic lanes, construction pavement markings,
delineators, barriers, buffer zone for barrels and concrete traffic barriers
(CTBs), pavement drop-off, and construction details.

Engineer shall pictorially represent all construction signing and label with
appropriate identification number as shown in TMUTCD. Show and identify
all other traffic contro! devices in the plahs and cross sections.

Engineer shall use a “typical" TCP detail for portions of the Project wherever
possible.

Engineer shall prepare traffic control construction quantities and estimate of

construction cost.
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2567

258

25.9
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2.6.6.6.9 Engineer shall add general notes to the drawings or to the City's Standard
General Note Drawing, as required for clarity.
2.6.6.6.10 Engineer shall include the City of Houston Standard Specifications for Traffic
Control, and supplement as required.
2.5.6.7 For paving projects, include the following.
2,5.6.7.1 Engineer shall show temporary traffic control measures required during
construction, such as temporary adjustments to traffic signal configurations,
revisions to signal timing sequences, installations of contractor-supplied
equipment and conduit to provide for proper signal operation, and parking
restriction signs in areas where parking is not currently restricted but added
roadway capacity s required.
25.6.7.2 Where substantial roadway capacity is being lost during construction, the
Engineer shall show placement of contractor-supplied changeable message
signs with proposed messages to encourage use of alternative routes by the
traveling public.
Storm Water Pollution Prevention Plan (SWPPP). Perform in accordance with the City Design Manual
and other City requirements.
Existing Conditions Survey and Analysis
2.5.7.1 The Engineer shall perform a survey and analyses of the existing conditions at designated
locations. The Engineer shall submit the results of this work in a separate report.
2.5.7.2 This special service is used where a separate deliverable is desired, and where the
survey/analysis is not directly related to the scope of the new work, thus the engineering cost
would not be included in the Basic Services. ’
Street Lighting Plans
2.5.9.1 For new roadway construction or complete roadway reconstruction, it is the City of Houston's
practice to upgrade street lighting along all roadways to current recommended levels as part
of the Capital Improvement Projects.
2.5.9.2 Proposed Street Lighting locations shall be provided at 1"=40’ scale {(minimum) consistent with
project overall layouts.
2.5.9.3 Design consultant will prepare the lighting layout, spacing the streetlights at a distance of
approximately 200 feet + 10% for driveway/utility conflicts. For roadway sections less than
four lanes, stagger the streetlights along both sides of the roadway, maintaining the 200 foot
10% spacing. The design should include any existing street lighting and generally begin
layouts at intersections working away from them.
2.5.9.4 Street Lighting plans shall show the proposed street lighting locations, electrical conduits, pull
boxes and power feed locations provided by CenterPoint Energy in accordance with published

CenterPoint Energy specifications.
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2,5.10

2.5.11

2.512

2.5.13

2514
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2.5.9.5 The approved layout will be submitted to CenterPoint Energy for review and cost estimate
preparation for temporary or new fixtures. Conduit and pull box costs shall be Included in the
Engineer's Project construction cost estimate.
2.5.9.6 Street Lighting Plans shall include a table showing the locations of the existing and proposed
streetlights by station number.
Tree Protection, Mitigation, and Planting Plan. Perform in accordance with the City Design Manual
and other City requirements, as designated in writing by the Director.
Traffic Signals. Perform in accordance with the City Design Manual and other City requirements, as
designated in writing by the Director.
Impact Analysis and Mitigation Report for projects requiring drainage and pavement improvements.
2.5.12.1 Perform Impact Analysis and Mitigation Report when authorized by the City as
designated in writing by the Director.
2.5.12.2 A separate hydraulic analysis and report as required by government agencies having
regulatory jurisdiction.
2.5.12.3 Includes quantification of existing and proposed outflows and water surface elevation
at outfall to the receiving system.
Design of detention pond or low impact development. For mitigation of adverse impacts; perform in
accordance with the City Design Manual and other City requirements as designated in writing by the
Director.
Technical Review Committee (TRC) Meeting
2.5.14.1 The Engineer shall attend a Pre-TRC meeting, as scheduled by the Director,
251411 The purpose of the Pre-TRC is to allow the Director to review the
preliminary design, presentation materials, and recommendations.
2.5.141.2 The Engineer shall have completed and submitted the Preliminary
Engineering Report (PER) prior to the Pre-TRC meeting.
2.5.14.1.3 As part of the Pre-TRC, the Engineer shall prepare a Microsoft
PowerPoint presentation, a TRC agenda and an executive summary
showing the alternatives, recommendations, and estimated
construction and project costs.
2.5.14.2 The Engineer will have two weeks to revise the report and presentation based on
comments from the Pre-TRC. Once revisions have been made, the Engineer shall
submit to the Director one copy of the report with all exhibits, maps, and computer
model output listed in other parts of this Contract. The Executive Summary from the
report will be included with the notice of TRC distribution.

2.5.14.3 Upon successful completion of the Pre-TRC meeting, the Engineer shall attend a TRC
Meeting.
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2.5.14.31

2.5.14.3.2

2.5.14.3.3

2.5143.4

2.5.14.3.6

2.5.14.3.6

2.5.14.3.7

2.5.15 Independent Quantity Take-Off

The purpose of the TRC mesting is to present the preliminary

engineering recommendations to the City's Technical Review

Committee for approval to proceed to Final Design.

The Engineer will provide equipment for preparation and presentation

of the TRC meeting.

Members of the TRC are City staff and may include senior managers

representing engineering, operations, maintenance, and construction

divisions.

The TRC will evaluate the Engineer's recommendations and approve

or modify as appropriate.

Within three business days following the TRC Meeting, the Engineer

shall submit a summary of the decisions and action items from the

meeting, and a revised construction cost estimate.

At the conclusion of the TRC, Engineer shall:

2.5.14,3.6.1 Submit a revised estimate of probable construction
cost, based on the outcome of the TRC;

2.5.14.3.6.2  Revise the PER in response to the Technical Review
Committee’s record of decisions and action items and
furnish three final copies of the PER; and

2.5.14.3.6.3  Submit final PER in PDF Format on a CD in a single
file with a Table of Contents.

Upon acceptance by the TRC of the need to acquire additional right-

of-way or easements for the project, the Director may issue to the

Engineer a Notice to Proceed for the preparatiqn of right-of-way and

easement documents. These documents shall be delivered to the

Director within the time specified in the Notice to Proceed.

2.5.15.1 Engineer shall perform the following service(s).
2.6.15.1.1 Have an independent third party (Estimator) perform a quantity take-off from
the Bid Ready Drawings and Specifications. Engineer may provide other

documents that will assist the Estimator to complete the task; however, these

documents shall in no way compromise the independent judgment of the

Estimator. Estimator shall identify each bid item and prepare the quantities

for each bid item in accordance with the City of Houston's Standard

Construction Specifications and/or Custom Specifications, as applicable, that

is part of the detailed construction cost estimate.

2.5.15.1.2 Engineer is to review the quantity take-off with the Estimator and resolve all

discrepancies in the bid items and quantities.

M-420HUD-012A-3
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2,6.15.1.3 Engineer is to submit a signed letter confirming that an independent quantity

take-off was performed, identifying the independent third party who performed
the quantity take off, and certifying the accurateness of the bid items and
quantities that are included in the detailed construction cost estimate.

2.5.16 Other Additional Services

2.5.16.1

2.6.16.2

2.56.16.3

2.5.16.4

2.5.16.5

2.5.16.6

2.5.16.7

2.5.16.8
2.5.16.9

M-420HUD-012A-3

Provide the services of a Consultant to perform subsurface investigations, including
performance of test borings, soil samples, and other foundation investigations,
laboratory analyses of the samples, and engineering analyses. Engineer or the
Consultant shall prepare a detailed report of all findings, and Engineer shall deliver to
the Director two bound copies of the report and an electronic copy in the form
requested by the Director,

Prepare special studies and reports, such as environmental Documents (including
representation and testimony at hearings and community meetings), grant
applications, etc.

Provide the services of an independent cost estimator as a consultant to make a
comprehensive construction cost estimate for the Project, in a form satisfactory to the
Director. The independent cost estimate shall be in addition to the cost estimates
prepared by Engineer.

Provide value engineering services including the review of other engineers, either
within the same organization or in other firms, to determine whether a proposed
solution is optimum and, if not, to suggest a better approach for meeting the Project's
functional and financial criteria.

Provide a scale model of the Project.

Reproduce Construction Documents, reports, and other materials, other than those
reproductions included in the Basic Services, and excluding reproductions for the
office use of Engineer and Engineer's Consultants.

Provide, in the event of termination of Engineers services pursuant to this Contract,
such services as are reasonable and necessary for preserving partially finished work
products or for the recording of work products in a particular manner {(including the
making of record prints of drawings, etc.).

Provide construction management services on the site during Project construction.
During the Final Design or Construction Phase, make revisions to Construction
Documents, prepare addenda, or prépare change orders to reflect Project scope
changes requested by the Director, required to address changed conditions or change
in direction previously approved by the Director, mandated by changing governmental
laws, or necessitated by City's acceptance of substitutions proposed by the

construction contractor.
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2,5.16.10

2.5.16.11

2.5.16.12

2.5.16.13

2.5.16.14

2.5.16.18

2.5.16.16

2.5.16.17

2.6.16.18

Prepare supporting data and other services in connection with change orders, other
than those change orders and related services included in Section 2.4 of Article 2 of
this Contract.

Consult with the City concerning replacement of any construction work damaged by
fire or any other causes and furnish professional services as may be required in
cohnection with the replacement of such work,

Prepare or obtain the services of a Consultant to prepare Operation and Maintenance
(O & M) Manuals.

Provide, In the event the Project construction exceeds the time stated in the
Construction Documents by more than 30 days, the continuing services required to be
done by Engineer during construction of the Project.

Prepare for, present to, and attend preliminary conferences with the City's Technical
Review Committee, as requested by the Director. Engineer shall make such revisions
to the preliminary design as may be required by the Director as a result of Committee
recommendations. In addition to the foregoing, Engineer shall attend all other
meetings as required by the Director.

Perform services in the event the Basic Services are suspended by the Director for a
period exceeding 12 months, and the Engineer provides evidence satisfactory to the
Director that additional effort is necessary to resume the Basic Services.

Unless instructed otherwise by the Director, cooperate fully with surety's
representative in the event of construction contractor default; permit surety to copy all
relevant documents at surety’s expense.

Provide any Additional Services or other design services related to the Project and not
otherwise included in the Basic Services or Additional Services as requested by the
Director.

Travel to points outside Houston and its extraterritorial Jurisdiction, If such travel is
reasonably necessary to accomplish a task under this Contract and is authorized in
writing by the Director. Travel costs shall include common carrier fares, ground
transportation expenses and parking fees, and for overnight trips, the costs of lodging
and meals and shall not exceed the appropriation limits of this Contract.

2.6 Time of Performance: Engineer shall perform the Basic Services in accordance with the following:

2.6.1 Phase | - Preliminary Design - N/A calendar days for each Construction Package separately;

262 Phase Il - Final Design - N/A calendar days for each Construction Package separately;

2.6.3 Phase lll - Construction Phase Services shall be completed at reasonable intervals in conjunction with

the progress of the Project construction and for the period of construction time stated in the

Construction Documents;
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264

265

Time taken for review of Phase | and Phase Il designs by City personnel shall be in addition to the
calendar day periods specified above. |n the preparation of the Project Schedule, Engineer shall allow
at a minimum, 21 calendar days for City review of Phase |, and 21 calendar days for City review of
Phase Il; and

Upon written request of Engineer to the Director and the Director's approval, the City shall grant time
extensions during each Phase for any delays caused by the City or other agencies with which the

services must be coordinated and over which Engineer has no control.

2.7 Engineer's Invoices

271

2.7.2

273

2.7.4

275

M-420HUD-012A-3

Unless instructed otherwise in writing by the Director, Engineer must invoice the City for all Phase I

amounts plus all Phase I-related Additional Services and Reimbursable Expenses before the Director

issues a Notice to Proceed for Phase .

Unless instructed otherwise in writing by the Director, Engineer must invoice the City for all Phase I

lump sum payments plus all Phase ll-related Additional Services and Reimbursable Expenses before

the Director issues a Notice to Proceed for Phase Ill.

The amounts set out in the Phases |, Il, and lll Notices to Proceed shall constitute Engineer's total

compensation under the Contract for a Construction Package unless the Director requests in writing

an Additional Service or Reimbursable Expense not related to any of the above phases.

If Director and Engineer do not agree to the lump sum amount for such Construction Package, then

the Director may send notice to the Engineer deleting such Construction Package from the Contract,

To recelve fees for Phase | Services, Engineer shall submit copies of original invoices showing the

corresponding Phase | Services and associated costs performed for each Construction Package and

not previously invoiced. The invoice must include itemizations supporting the costs included. The

itemization shall include, where applicable:

2.7.5.1 A breakdown of the type and cost of each item included within the definition of Reimbursable
Expenses;

2.7.5.2 A breakdown of the individual expenditures allowable as travel costs in the definition of
Reimbursable Expenses;

2.7.5.3 The actual invoice cost of Consultant Subcontract Cost plus Consultant Markup, including a
copy of the Consultant’s invoice,

2.7.5.4 The number of hours expended by Englineer's employees times Raw Salary times Raw Salary
Multiplier for each Construction Package and upon request by the Director a copy of employee
time sheets; ' '

275.5 Reasonable costs of contract personnel and personnel employed through employment
agencies plus the Consultant Markup; and

2.7.6.6 A breakdown of the work performed in the Construction Package and a percent of the total
that is completed.
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277

2.7.8

279

To receive fees for Additional Services, Engineer shall submit copies of original invoices showing the
corresponding Additional Services performed and not previously invoiced. The invoice must include
itemizations supporting the costs included. The itemization shall include, where applicable:

2.7.8.1 A breakdown of the type and cost of each item included within the definition of Reimbursable
Expenses;

2.7.6.2 A breakdown of the individual expenditures allowable as travel costs in the definition of
Reimbursable Expenses;

2.7.6.3 The actual invoice cost of Consultant Subcontract Cost plus Consuitant Markup, including a
copy of that the Consultant's invoice;

2.7.6.4 The number of hours expended by Engineer's employees times the Raw Salary times the Raw
Salary Multiplier for each Additional Service and upon request by the Director a copy of
employee time sheets;

2.7.6.5 Reasonable contract personnel cost of personnel and personnel employed through
employment agencies, plus Consultant Markup; and

2.7.6.6 A reference to the work description in the applicable Notice to Proceed that authorized the
ftem.

With each monthly invoice Engineer shall submit a copy of the updated Project Schedule, a brief
narrative of the services performed in the preceding month, and a list of the planned activities for the
following month. Any request for modification of the approved Project Schedule shall be submitted by
Engineer in writing for the Director's consideration.

Claims for Additional Services shall be submitted for payment within a maximum of 60 days from the
date of completion of the Additional Service.

Upon request of the Director, Engineer shall submit reports to the Director for informational purposes,
showing all of the information set out in this Section, although such information shall not affect the

method by which Engineer is paid.

2.8. Insurance

2.8.1
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Risks and Limits of Liability. Contractor shall maintain the following insurance coverages in the

following amounts;
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COVERAGE LIMIT OF LIABILITY

Workers' Compensation « Statutory for Workers' Compensation

Employer's Liability o Bodily Injury by Accident $500,000

(each accident)

e Bodily Injury by Disease $500,000
{policy limit)

o Bodily Injury by Disease $500,000
(each employee)

Commercial General Liability: Bodily and * Bodily Injury and Property Damage,
Personal Injury; Products and Completed Combined Limits of $1,000,000 each
Operations Coverage QOccurrence, and $2,000,000 aggregate
Automobile Liability + $1,000,000 combined single limit for (1)

Any Auto or (2) All Owned, Hired, and
Non-Owned Autos

Professional Liability e $1,000,000 per occurrence; $2,000,000
aggregate

Excess Liability applicable to CGL, and e $1,000,000

Auto

Aggregate Limits are per 12-month policy period unless otherwise-indicated,

2.8.2

283

284
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Insurance Coverage. At all times during the term of this Contract and any extensions or renewals,
Contractor shall provide and maintain insurance coverage that meets the Contract requirements. Prior
to beginning performance under the Contract, at any time upon the Director’s request, or each time
coverage is renewed or updated, Contractor shall furnish to the Director current certificates of
insurance, endorsements, all policies, or other policy documents evidencing adequate coverage, as
necessary. Contractor shall be responsible for and pay (a) all premiums and (b) any claims or losses
to the extent of any deductible amounts. Contractor waives any claim it may have for premiums or
deductibles against the City, its officers, agents, or employees. Contractor shall also require all
subcontractors or consultants whose subcontracts exceed $100,000 to provide proof of insurance
coverage meeting all requirements stated above except amount. The amount must be commensurate
with the amount of the subcontract, but no less than $500,000 per claim.

Form of insurance. The form of the insurance shall be approved by the Director and the City
Attorney; such approval (or lack thereof) shall never (a) excuse non-compliance with the terms of this
Section, or (b) waive or estop the City from asserting its rights to terminate this Contract. The policy
issuer shall (1) have a Certificate of Authority to transact insurance business in Texas, or (2) be an
eligible non-admitted insurer in the State of Texas and have a Best's rating of at least B+, and a Best's

Financial Size Category of Class VI or better, according to the most current Best's Key Rating Guide.

Required Coverage. The City shall be an Additional Insured under this Contract, and all policies,
except Professional Liability and Worker's Compensation, shall explicitly name the City as an
Additional Insured. The City shall enjoy the same coverage as the Named Insured without regard to
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2.9

2.10

other Contract provisions, Contactor waives any claim or right of subrogation to recover against the
City, its officers, agents, or employees, and each of Contractor's insurance policies except
professional liability must contain coverage waiving such claim. Each policy, except Workers'
Compensation and Professional Liability, must also contain an endorsement that the policy is primary
to any other insurance available to the Additional Insured with respect to claims arising under this
Contract. If professional liability coverage is written on a “claims made" basis, Contractor shall also
provide proof of renewal each year for two years after substantial completion of the Project, or in the
alternative: evidence of extended reporting period coverage for a period of two years after substantial
completion, or a project liability policy for the Project covered by this Contract with a duration of two
years after substantial completion.

2.8.5 Notice. CONTRACTOR SHALL GIVE 30 DAYS’ ADVANCE WRITTEN NOTICE TO THE
DIRECTOR IF ANY OF ITS INSURANCE POLICIES ARE CANCELED OR NON-RENEWED. Within
the 30-day period, Contractor shall provide other suitable policies in order to maintain the required
coverage. If Contractor does not comply with this requirement, the Director, at his or her sole
discretion, may immediately suspend Contractor from any further performance under this Agreement

and begin procedures to terminate for default.

INDEMNIFICATION. ENGINEER AGREES TO AND SHALL, TO THE EXTENT PERMITTED BY TEXAS
LOCAL GOVERNMENT CODE §271.904, INDEMNIFY, AND HOLD THE CITY, ITS AGENTS, EMPLOYEES,
OFFICERS, AND LEGAL REPRESENTATIVES (COLLECTIVELY, THE “CITY”) HARMLESS FOR ALL
CLAIMS, CAUSES OF ACTION, LIABILITIES, FINES, AND EXPENSES (INCLUDING, WITHOUT
LIMITATION, ATTORNEYS’ FEES, COURT COSTS, AND ALL OTHER DEFENSE COSTS AND INTEREST)
FOR INJURY, DEATH, DAMAGE, OR LOSS TO PERSONS OR PROPERTY ARISING AS A RESULT OF
ENGINEER’S AND/OR ITS AGENTS’, EMPLOYEES’, OFFICERS’, DIRECTORS’, CONSULTANTS’, OR
SUBCONTRACTORS’ ACTUAL OR ALLEGED NEGLIGENCE OR INTENTIONAL ACTS OR OMISSIONS
IN CONNECTION WITH ITS PERFORMANCE UNDER THIS AGREEMENT, WHETHER ENGINEER IS
IMMUNE FROM LIABILITY OR NOT. ENGINEER SHALL INDEMNIFY AND HOLD THE CITY HARMLESS
DURING THE TERM OF THIS AGREEMENT AND FOR FOUR YEARS AFTER THE AGREEMENT
TERMINATES. THE INDEMNITY SHALL APPLY WHETHER OR NOT THE EVENT IS CAUSED BY THE
CONTRIBUTORY NEGLIGENCE OF THE CITY.

Ownership of Documents: Engineer shall grant and assign and hereby does grant and assign to the City all
right, title, interest and full ownership worldwide in and to any work, invention and all Documents, including
Construction Documents, or any modifications or improvements to them, and the copyrights, patents,
trademarks, trade secrets, source and object codes and any other possessory or proprietary rights therein,
that are discovered, conceived, developed, written or produced by the Engineer, its agents, employees,
contractors and subcontractors pursuant to this Contract (collectively, the "Works"), to have and to hold the
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2.10.1

2.10.2

2.10.3

2.10.4

same unto the City absolutely. This right of ownership shall include the City’s ability to modify, sell, or
license all computer programs, including all access to programming codes necessary to do so.

Engineer agrees that neither it nor any of its agents, employees, contractors or subcontractors shall
have any right to assert or establish a claim or exercise any of the rights embodied in any copyrights,
patents, trademarks, trade secrets and any other possessory or proprietary rights related to the Works.
If requested by the Director, the Engineer shall place a conspicuous notation upon any such Works
which indicates that the copyright, patent, trademark or trade secret thereto is owned by the City of
Houston.

Engineer shall execute all documents required by the Director to further evidence such assignment
and ownership. Engineer shall cooperate with the City in registering, creating or enforcing any
copyrights, patents, trademarks, trade secrets or other possessory or proprietary rights arising
hereunder. If any assistance by the Engineer is requested and rendered pursuant to this Section, the
City shall reimburse Engineer for all out-of-pocket expenses incurred by Engineer in rendering such
assistance. On termination of this Contract or upon request by the Director, Engineer shall deliver all
Works to the City. Engineer shall obtain written agreements in the form specified in Exhibit “H” from its
agents, contractors and subcontractors performing work hereunder which bind them to the terms
contained in this Section.

The Engineer may, however, retain copies of such Documents. The Engineer shall have the right to
use such copies internally, but the Engineer may not sell, license or otherwise market such
Documents. Upon request by the Director, the Engineer shall deliver such Documents to the City.
Engineer does not represent that the Documents are or are intended to be, suitable for use on other
Projects or extensions of this Project, to the extent that the Documents are site-specific. Any
modification to the Engineer's work product or unintended use of same will be at the sole risk of the
City.

2.1 Consultants

2.11.1
2.11.2

2113

2114

Engineer shall not subcontract any part of its Contract without approval by the Director.

Engineer shall be responsible for services performed by Consultants to the same extent as if the
services were performed by Engineer.

Engineer shall replace any Consultant when requested to do so by the Director, who shall state the
reasons for suich request.

Engineer shall provide the Director with a copy of any of its Consultant subcontracts at Director's

request.

2.12  Payment of Consultants

2121
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Engineer shall make timely payments to all persons and entities supplying labor, materials or
equipment for the performance of this Contract in accordance with the State of Texas Prompt Payment
Act.
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213

2.14

2.15

2.16

2.12.2 Engineer agrees to protect, defend, and indemnify the City from any claims or liability arising out of
Engineer's failure to make such payments.

2.12.3 Disputes relating to payment of MWBE subcontractors shall be submitted to mediation in the same
manner as any other disputes under the MWBE subcontract. Failure of Engineer to comply with the
decisions of the mediator may, at the sole discretion of the City, be deemed a material breach leading

to termination of this Contract.

Participation in Bidding and Construction. Engineer agrees not to participate in the bidding process as a
bidder and not to engage in construction of the Project as a contractor or subcontractor. By written
agreement, Engineer shall require each Consultant for Project engineering services to be bound by the

requirements of this Section.

Equal Employment Opportunity. Contractor shall comply with the City's Equal Employment Opportunity

Ordinance as set out in Section 15-17 of the Code of Ordinances.

Minority and Women Business Enterprises Participation

2.15.1 ltis the City's policy to ensure that Minority and Women Business Enterprises ("MWBESs") have the full
opportunity to compete for and participate in City contracts. The objectives of Chapter 15, Article V of
the City of Houston Code of Ordinances, relating to City-wide Percentage Goals for contracting with
MWBES, are Incorporated into this Contract.

2.156.2 Engineer shall make good faith efforts to award subcontracts or supply agreements in at least 24% of
the value of this Contract to MWBEs. Engineer acknowledges that it has reviewed the requirements
for good faith efforts on file with the City's Office of Business Opportunity ("OBO") and will comply with
them. To this end, Engineer shall maintain records showing:
2.15.2.1  Subcontracts and supply agreements with Minority Business Enterprises;
2.15.2.2  Subcontracts and supply agreements with Women's Business Enterprises; and
2.16.2.3  Specific efforts to identify and award subcontracts and supply agreements to MWBESs.

2.16.3 Engineer shall submit periodic reports of its efforts under this Section to the Director of Office of
Business Opportunity in the form and at the times he or she prescribes.

2.16.4 Engineer shall require written subcontracts with all MWBE subcontractors and suppliers and shall
submit all disputes with MWBE subcontractors to binding mediation in Houston, Texas if directed to do
so by the Director of Office of Business Opportunity. If Engineer is an individual person (as
distinguished from a corporation, partnership, or other legal entity); and the amount of the subcontract
is $50,000 or less, then the subcontract must also be signed by the attorneys of the respective parties.

Drug Abuse Detection and Deterrence
2.16.1 It is the policy of the City to achieve a drug-free workforce and workplace. The manufacture,
distribution, dispensation, possession, sale, or use of illegal drugs or alcohol by contractors while on
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City Premises is prohibited. Engineer shall comply with all the requirements and procedures set forth
in the Mayor's Drug Abuse Detection and Deterrence Procedures for Engineers, Executive Order No.
1-31 ("Executive Order"), which is incorporated into this Contract and is on file in the City Secretary's
Office.

2.16.2 Before the City signs this Contract, Engineer shall file with the Contract Compliance Officer for Drug t
Testing ("CCODT"):

2.16.2.1 A copy of its drug-free workplace policy; ,

2.16,2.2 The Drug Policy Compliance Agreement substantially in the form set forth in Exhibit
“E" and |

2.16.2.3 A written designation of all safety impact positions or, if applicable, a Certification of

No Safety Impact Positions, substantially in the form set forth in Exhibit “G".

2.16.3 If Engineer files a written designation of safety impact positions with its Drug Policy Compliance |
Agreement, it also shall file every six months during the performance of this Contract or on completion
of this Contract if performance is less than six months, a Drug Policy Compliance Declaration in a form

substantially similar to Exhibit “F*. Engineer shall submit the Drug Policy Compliance Declaration to :
the CCODT within 30 days of the expiration of each six-month period of performance and within 30
days of completion of this Contract. The first six-month period begins to run on the date the City
issues its Notice to Proceed or if no Notice to Proceed is issued, on the first day Engineer begins work
under this Contract. :

2.16.4 Engineer also shall file updated designations of safety impact positions with the CCODT if additional
safety impact positions are added to Engineer's employee work force.

2.16.5 Engineer shall require that its subcontractors comply with the Executive Order, and Engineer shall

secure and maintain the required documents for City inspection.

2.17  Confidentiality. Engineer and each of its Consultants shall keep all Documents and City work products or
data it receives in strict confidence. Engineer shall not divulge such records or the information contained

therein except as approved in writing by the Director or as otherwise required by law.

2.18 Licenses and Permits. Engineer shall obtain, maintain, and pay for all licenses, permits, and certificates
including all professional licenses required by any statute, ordinance, rule, or regulation. Engineer shall
immediately notify the Director of any suspension, revocation, or other detrimental action against his or her

license,

2.19  Title VI Assurances. The requirements and terms of the United States Department of Transportation Title VI
program, as revised from time to time, are incorporated into this Contract for all purposes. Engineer has
reviewed Exhibit "J”, and shall comply with its terms and conditions.

M-420HUD-012A-3
General Work Order Three-Phase Engineering Services Page 30




2.20  Pay or Play. The requirements and terms of the City of Houston Pay or Play program, as set out in Executive

Order 1-7, as revised from time to time, are incorporated into this Contract for all purposes. Engineer has

reviewed Executive Order No. 1-7 and shall comply with its terms and conditions.

ARTICLE 3
DUTIES OF THE CITY

3.1 Fees, In General: The City shall pay fees to the Engineer for all services rendered by Engineer in accordance

with the terms and conditions of this Contract, subject to the appropriation limits of Article 3 hereof.

3.1.1

3.1.2

3.1.3
3.1.4

If services are suspended by the Director for a period exceeding 12 months, Engineer's fees will be
subject to renegotiation, subject to the appropriation limits described this Contract.

If Engineer receives payment from the City for work performed by any Consultant or for matetials
provided by any supplier and Engineer withholds or has withheld payment to the Consultant or
supplier on account of a deficiency in the quality or quantity of that Consuitant's or supplier's work or
materials, or if the Director reasonably believes that the work or a portion thereof cannot be completed
for the remaining unpaid amount of any applicable limit or lump sum prices, the City may withhold the
amount associated with such work or materials from any pending or future payments to the Engineer
until the next regular payment to Engineer occurring after the City receives reasonable documentation
that the deficiency has been remedied.

The City shall not authorize any work on the Project without issuing a Notice to Proceed.

All invoices are subject to approval by the Director and are due and payable 30 days after receipt. All
payments shall be made by check. Such checks shall be made payable to Engineer and payments
shall be addressed to Engineer at its address specified herein for notices. The City agrees that it will
not unreasonably delay or withhold payment or approval of any invoice. Neither partial payments
made hereunder nor approval of invoices or services by the Director shall be construed as final
acceptance or approval of that part of Engineer's services to which such partial payment or approval
relates nor shall such payments be construed as relieving Engineer of any of its obligations hereunder

with respect thereto.

3.2 Fees for Basic Services: Subject to all the terms and conditions of this Contract, the City shall pay, and

Engineer agrees to accept as full compensation for the Basic Services, the following fees.

3.2.1

M-420HUD-012A-3

Phase | - Preliminary Design. Subject to the Limit on Phase | Compensation, the City shall pay a fee
for the complete performance of Phase | Basic Services work consisting of;

3.2,1.1 Raw Salary Times Raw Salary Multiplier, plus

3.2.1.2 Reimbursable Expenses, plus

3.2.1.3 Consultant Subcontract Cost for services that Engineer subcontracts to a Consultant, plus
3.2.1.4 Reasonable fees paid to contract personnel and personnel employed through employment

agencies.
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3.2.2 Phase Il - Final Design Phase Service.. For Phase Il services performed for a Construction Package,
the City shall pay a Negotiated Lump Sum which will be set out in the Notice to Proceed for such
Construction Package. The Director and Engineer shall agree in writing to a Negotiated Lump Sum
fee for each Construction Package prior to issuance of the Phase Il Notice to Proceed. Engineer
guarantees that it shall perform all Phase Il services for the Negotiated Lump Sum fees set out in the
respective Notices to Proceed.

3.2.3 Phase lll - Construction Phase Services. For Phase Il services performed for a Construction
Package, the City shall pay a Negotiated Lump Sum which will be set out in the Notice to Proceed for
such Construction Package. The Director and Engineer shall agree in writing to a Negotiated Lump
Sum fee for each Construction Package prior to issuance of the Phase Il| Notice to Proceed. Engineer
guarantees that it shall perform all Phase Ill services for the Negotiated Lump Sum fees set out in the
respective Notices to Proceed.

3.2.4 At the discretion of the Director, Phase Il and 1ll services for a Construction Package may be included
in the same Notice to Proceed for a Construction Package. For Phase Il and il services performed for
a Construction Package, the City shall pay a Negotiated Lump Sum which will be set out in the Notice
to Proceed for such Construction Package. The Director and Engineer shall agree in writing to a
Negotiated Lump Sum fee for each Phase Il and Il respectively for each Construction Package prior
to issuance of the Notice to Proceed. Engineer guarantees that it shall perform Phase Il and Il
services for the Negotiated Lump Sum fees set out in the respective Notices to Proceed.

3.2.5 After Engineer has completed the performance of all of the required services for Phase Hl, the City
shall pay Engineer the total amount owed for that Phase less any amounts previously paid pursuant to

the monthly invoices.

3.3 Fees for Additional Services. Subject to all the terms and conditions of this Contract, the City shall pay and
Engineer agrees to accept, as full compensation for authorized Additional Services, the fees specified in this
Section.

3.3.1  Survey Additional Services: For Route Topographical Survey only, the City shall pay Engineer a
portion of the Negotiated Lump Sum fee according to the terms in the applicable Notice to Proceed or
at the rate of $5.25 per linear foot for Major Streets, and $4.25 per linear foot for Minor Streets of
actual Survey performed. If these services are provided by the Engineer's Consultant, the City shall
pay Engineer at the above rates plus Consultant markup.

3.3.2 For Drug Detection and Deterrence Additional Services, the City shall pay Engineer a portion of the
Negotiated Lump Sum fee according to the terms in the applicable Notice to Proceed in advance or as
follows:
3.3.2.1 The cost of invoiced laboratory analyses necessary for personnel producing services under

this Contract; and
3.3.2.2 Raw Salary times Raw Salary Multiplier for employees' time not-to-exceed one hour total for
each random test conducted.
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3.4

3.5

3.6

3.3.3  For all other Additional Services, the City will pay Engineer a portion of the Negotiated Lump Sum fee
according to the terms in the applicable Notice to Proceed.

Limit of Appropriation. Engineer recognizes that under certain provisions of the Charter of the City of

Houston, the City may not obligate itself by contract to an extent in excess of an amount appropriated by the

City Council and further recognizes that only $1,200,000.00 has been appropriated and budgeted by City

Council to pay the Cost of Basic Services hereunder and that only N/A has been appropriated and budgeted

by the City Council to pay the cost of Additional Services hereunder for a total amount of $1,200,000.00.

3.4.1 In the event the appropriation for Basic Services is insufficient to compensate Engineer for Basic
Services, Engineer shall suspend its Basic Services at such time as the total appropriation for Basic
Services is expended, but shall resume such Basic Services, if and when authorized by the Director as
provided elsewhere herein, upon transfer of funds by the Director or appropriation of additional funds
by the City Council for Basic Services.

3.4.2 In the event the appropriation for Additional Services is insufficient to compensate Engineer for
authorized Additional Services in accordance with the payment provisions of Article 3 hereof, Engineer
shall suspend its Additional Services at such time as the total appropriation for Additional Services is
expended, but shall resume such Additional Services, if and when authorized by the Director as
provided elsewhere herein, upon transfer of funds by the Director or appropriation of additional funds
by the City Council for Additional Services.

3.4.3 The Director may authorize the transfer of funds between Basic Services and Additional Services
when necessary to continue services by issuing a Supplemental Notice to Proceed, provided that the
transfer of funds does not exceed 25% of the Negotiated Lump Sum in the original Notice to Proceed
and total funds authorized do not exceed the total amount appropriated by City Council.

Method of Payment. The City shall pay on the basis of monthly invoices submitted by Engineer and
approved by the Director, showing the services performed and the fee. Invoices from Engineer shall show the
hours worked in the preceding month and the corresponding hourly rates for Services. The City shall pay
Engineer within 30 days of the receipt and approval of the invoices. The City shall make payments to the

Engineer at the address for notices.

Certain Duties of the City
3.6.1 tn addition to its other duties under this Contract, the City shall perform the following services:
3.6.1.1 When requested to do so in writing by the Engineer, provide access to information such as
existing drawings, maps, field notes, statistics, computations, and other data in the possession
of the City which in the Director's opinion will assist the Engineer in the performance of its

services hereunder; and
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3.6.1.2 Examine the Construction Documents submitted by the Engineer and render decisions
pertaining thereto within a reasonable time so as to avoid unnecessary delay in the progress

of the Engineer's services.

3.7 Partial Payments

3.7.1

3.7.2

3.7.3

3.7.4

3.7.5

M-420HUD-012A-3

For Phase Il and lll Basic Services the City shall make partial payments of the fees on the basis of

monthly invoices submitted by Engineer and approved by the Director. The invoices must show for

each Construction Package the following on the standard format provided by the City:

3.7.1.1 The percentage of the total services completed in the applicable Phase in the preceding
month;

3.7.1.2 A summary of the services performed during the period covered by the invoice; and

3.7.1.3 The amount due for such services, according to the below Milestones.

The amount of partial payments due for services performed during Phase Il shall be a percentage of

the total fee due for each Construction Package for Phase Il services equal to the percentage of the

total Phase |l services performed during the period covered by the invoice. The percentage of the

total fee due for partial payments for Phase Il services shall not exceed the following:

MILESTONE MAXIMUM PHASE [I PAYMENT
1. Research Utilities 10%
2. Plot Topographic Survey and Utilities 35%
3. Submit 60% Drawings 60%
4. Submit 90% Final Drawings and Specifications 90%
5, Bid-Ready Drawings and Specifications 95%
6. Completion of Phase Il Services 100%

The amount of partial payment due for services performed during Phase Ill shall be a percentage of
the lump sum fee equal to the percentage of the total services for that Phase performed during the
period covered by the invoice,
The amount of partial payment due for Additional Services shall be a percentage of the lump sum fee
equal to the percentage of the total services (for the Phase for which the Additional Service was
authorized) performed during the period covered by the invoice.
Definition of above Phase Il Milestones for payment
3.7.5.1 Research Utilities
3.7.5.1.1  Engineer obtains and completes review of available record drawings.
3.7.5.1.2 Engineer completes the utility plan review, as defined in this Scope of Services.
3.7.5.1.3  Engineer completes coordination with other agencies, as defined in this Scope of
Setrvices.
3.7.5.1.4 Engineer verifies information obtained in this Section against findings from

Survey.
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3.7.56.1.5 Engineer obtains maps and correspondence from applicable private utilities,

showing and verifying location of existing private utilities.
3.7.5.2 Plot of Topographical Surveys and Utilities. Engineer submits set of plan drawings showing

results of topographic survey and location of existing public and private utilities.
3.7.5.3 Submit Drawings and Draft Specifications (60% Design Submittal)
3.7.5.3.1 Engineer submits sets of completed construction drawings, including as a

minimum:

3.7.5.3.1.1
3.7.53.1.2
3.7.56.31.3
3.7.5.3.1.4
3.7.56.3.15
3.75.3.1.6

3.7.5.3.1.7

3.7.56.3.1.8
3.7.6.3.1.9

3.7.6.3.1.10
3.7.5.3.1.11
3.7.6.3.1.12

3.7.6.3.1.13

3.7.6.3.1.14

3.7.6.3.1.15

M-420HUD-012A-3
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Cover Sheet;

Index Sheet (list of drawings),

Overall Layout Sheet;

Survey Control Map;

General Notes Sheets (as required);

Plan and profile drawings of existing conditions, existing utilities and

proposed improvements;

Details of crossings (RR, HCFCD, TXDOT, etc.), potentially

contaminated areas, and proposed real estate acquisitions;

Standard Detalls;

Traffic Control Plan, Detour Plans and temporary Traffic Signal

plans (if required);

Storm Water Pollution Prevention Plan {if required);

Tree and plant protection plan (if required),

For Paving Projects, also include:

3.7.5.3.1.12.1  Typical roadway section/cross section;

3,7.5.3.1.12.2 Proposed Traffic Signal Plans,;

3.7.5.3.1.12.3  Proposed Paving Marking and Sighage Plans;

3.7.56.3.1.12.4  Street Lighting Plans;

3,7.5.3.1.12.5 Drainage Area Maps; and

3.7.5.31.126 Houston Storm, and other Hydraulic and
Hydrology Sewer Computations.

For Facilities Projects, also include process flow diagrams, piping

diagrams, hydraulic profile diagrams, and instrumentation

diagrams, as applicable;

For Water & Wastewater Projects, also Include design calculations

for the proposed improvements and system head curves for pumps,

and

Engineer submits sheet-by-sheet quantity takeoff, flagman hour

calculation, and documentation to support the construction duration

specified.
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3.7.6.3.2

3.7.563.3

3.763.4

Engineer submits sets of draft construction specifications including as a minimum:

3,7.5.3.2.1  Table of Contents;

3.7.5.3.2.2  Document 00410 (Bid Form) with all bid items, including quantities,
and other detailed construction cost estimates supporting
Document 00410,

3,7.5.3.2.3  Section 01110 (Summary of Work);

3.7.56.3.2.4 Completed technical specifications (Division 01 through 16, as
required); and

3.7.5.3.2.5  All supplemental and non-standard technical specifications included
in Divisions 02 through 16 identified.

Engineer submits documentation that drawings were submitted to private utilities

for final review. Engineer makes initial coordination effort with private utilities

regarding potential conflicts for the Project.

Engineer submits design review checklist (as available).

3.7.5.4 Submit Final Drawings and Specifications (90% Design Submittal)

3.7.5.41

3.7.56.4.2

3.7.54.3

3.7.6.4.4

3.7.56.4.5

3.7.56.4.6

3.7.6.47

Engineer submits completed sets of construction drawings, with all review
comments resolved, including all comment logs with responses.

Engineer submits completed construction specifications, with all review comments
resolved,

Engineer submits a completed Document 00410 (Bid Form) with all bid items,
including quantities, and other detailed construction cost estimates supporting
Document 00410 Master List.

Engineer submits sheet-by-sheet quantity takeoff, flagman hour calculation, and
documentation to support the construction duration specified.

Engineer provides documentation of permit submittal or permit approvals, as
applicable, from TXDOT, HCFCD, Railroads, U.S. Army Corps of Engineers, and
Harris County Public Infrastructure Department.

Engineer provides document submittals of plans to City for Building Permit
Application (including Floodplain Administration) and to Texas Department of
Licensing and Regulations for ADA requirements, if applicable.

For Wastewater projects and other projects as applicable, Engineer submits Draft
Engineering Design Report (DEDR) in conformance with TCEQ requirements.

3.7.5.5 Submit Bid-Ready Drawings and Specifications

3.7.6.6.1

M-420HUD-012A-3

Engineer submits bid-ready construction documents, signed and sealed
construction drawings with all required signatures, and completed construction

specifications.
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3.7.5.,6.2 Engineer provides documentation that application for City Building Permits
(including Floodplain Administration) has been approved to Texas Department of
Licensing and Regulations for ADA requirements, if applicable.

3.7.5.5.3 For Wastewater projects or other projects as applicable, Engineer submits Final
Engineering Design Report (FEDR) in conformance with TCEQ requirements.

3.7.56.,5.4 Engineer submits Final ESA | and [I (as applicable), and Final Geotechnical

reports.

ARTICLE 4
TERMINATION

4.1 Termination by the City for Convenience

4.1.1

The Director may terminate Engineer's performance under this Contract at any time by giving seven
days written notice to Engineer. As soon as possible, but not later than the effective date of such
notice, Engineer shall, unless the notice directs otherwise, immediately discontinue all services in
connection with this Contract and shall proceed to promptly cancel all existing orders and Consultant
subcontracts insofar as such orders or subcontracts are chargeable to this Contract. Within seven
days after the effective date of notice of termination, Engineer shall deliver copies of all Documents to
the Director and submit an invoice showing in detail services performed under this Contract to the date
of termination. The City shall then pay the prescribed fees to Engineer for services actually performed
under this Contract up to the date of termination less such payment on account of charges previously
made, in the same manner as prescribed in Article 3 of this Contract. Any installments or lump sum
fees shall be prorated in accordance with the progress 6f the Work at the effective date of termination.
Engineer may, if necessary, submit invoices for vendor and Consultant charges reasonably necessary
for the Project which are incurred prior to the effective date of termination and received by Engineer
after its initial termination invoice.

Engineer understands and acknowledges that if the City determines not to proceed with this Contract,
according to the terms of this article, the Director shall provide Engineer with a written notice of his
intent to terminate this Contract and this Contract shall terminate upon Engineer's receipt of such

written notice.

42  Termination by the City for Cause. City may terminate this Contract in the event of a material default by

Engineer and a failure by Engineer to cure such default after receiving notice thereof, as provided in this

Section. Default by Engineer shall occur if Engineer fails to observe or perform any of its duties under this

Contract, if Engineer dies (if an individual), or for some other reason is unable to render services hereunder.

Should such a default occur, the Director will deliver a written notice to Engineer describing such default and

the proposed date of termination. Such date may not be sooner than the seventh day following receipt of the

notice. The Director, at his or her sole option, may extend the proposed date of termination to a later date. If

M-420HUD-012A-3
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4.3

5.1

5.2

5.3

5.4

Engineer cures such default to the Director's reasonable satisfaction prior to the proposed date of termination,
then the proposed termination shall be ineffective. If Engineer fails to cure such default prior to the proposed
date of termination, then City may terminate its performance under this Contract as of such date, and Engineer
shall deliver all Documents to the Director within seven days of the effective date of the termination. If the
City's cost of obtaining completion of the work by other engineers, in combination with other direct costs
sustained by the City as a result of the default, exceeds the remaining contract amounts unpaid to Engineer,
the City shall not be obligated to make any further payment to Engineer. This provision does not relieve

Engineer of any other obligation Engineer may have to the City.

Termination by Engineer for Cause. Engineer may terminate its performance only upon default of the City.
Should such default occur, Engineer shall have the right to terminate all or part of its duties under this Contract
as of the 14th day following the receipt by the City of a notice from Engineer describing such default and
intended termination, provided: (1) such termination shall be ineffective Iif within the 14 day period the City
cures the default; and (2) such termination may be stayed beyond such 14 day period, at the sole option of

Engineer, pending cure of the default,

ARTICLE §
MISCELLANEOUS PROVISIONS

Independent Contractor. The relationship of Engineer to the City shall be that of an independent contractor.

Business Structure and Assignments. Engineer shall not assigh this Contract at law or otherwise or
dispose of all or substantially all of its assets without the Director's prior written consent. Nothing in this
clause, however, prevents the assignment of accounts receivable or the creation of a security interest as
described in Chapter 9 of the Texas Business & Commerce Code. In the case of such an assignment,
Engineer shall immediately furnish the City with proof of the assignment and the name, telephone number, and
address of the Assignee and a clear identification of the fees to be paid to the Assignee. Engineer shall not
delegate any portion of its performance under this Contract without the Director's prior written consent.

Parties in Interest. This Contract shall not bestow any rights upon any third party, but rather, shall bind and
benefit the City and Engineer only.

Non-waiver. Failure of either Party hereto to insist on the strict performance of any of the agreements herein
or to exercise any rights or remedies accruing hereunder upon default or failure of performance shall not be
considered a waiver of the right to insist on and to enforce by any appropriate remedy, strict compliance with
any other obligation hereunder or to exercise any right or remedy occurring as a result of any future default or

failure of performance.
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5.5

5.6

5.7

5.8

5.9

5.10

5.1

Applicable Laws. This Contract is subject to and shall be construed in accordance with the laws of the State
of Texas, the City Charter and Ordinances of the City of Houston, and to the extent required by any agreement
between the City and any Federal agency, the laws of the federal government of the United States of America
and all rules and regulations of any regulatory body or officer having jurisdiction over this Project. This
Contract is performable in Harris County, Texas.

Notices. All notices required or permitted hereunder shall be in writing and shall be deemed received when
actually received or if earlier, on the third day following deposit in a United States Postal Service post office or
receptacle with proper postage affixed (certified mail, return receipt requested) addressed to the other party at
the address prescribed in the preamble hereof or at such other address as the receiving party may have

theretofore prescribed by notice to the sending party.

Captions. The captions at the beginning of the articles and sections of this Contract are guides and labels to
assist in locating and reading such articles and sections and, therefore, will be given no effect in construing
this Contract and shall not be restrictive of or be used to interpret the subject matter of any article, section, or

part of this Contract.

Acceptances and Approvals. Any acceptance or approval by the City, or its agents or employees shall not
constitute nor be deemed to be a release of the responsibility and liability of Engineer, its employees, agents,
Consultants, or suppliers for the accuracy, competency, and completeness for any Documents prepared or
services performed pursuant to the terms and conditions of this Contract, nor shall acceptance or approval be
deemed to be an assumption of such responsibility or liability by the City, or its agents and employees, for any
defect, error or omission in any Documents prepared or services performed by Engineer, its employees,

agents, Consultants or suppliers pursuant to this Contract.

Inspections and Audits. Representatives of the City shall have the right to examine and review all books,
records, and billing documents which are directly related to performance or payment under this Contract.
Engineer shall maintain such books, records, and bhillings for three years after the cessation of its other duties
under this Contract, This right of audit extends to the records of Engineer's Consultants, and Engineer's

agreements with its Consultants shall provide this right to the City.

Construction Budget. [f a construction budget for this Project is Indicated in an exhibit to this Contract,
Engineer will use its best efforts to design the Project so that it is likely that the Project may be constructed
within that budget. At any point Engineer becomes reasonably aware that the construction budget will likely be
exceeded, Engineer will notify City of its awareness of that likelihood.

Site Conditions. Engineer understands that it is in the interest of the City that the construction of the Project
being designed by the Engineer under this Contract shall proceed in a prompt and efficient manner. Engineer
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5.12

513

5.14

5.15

will make a reasonable effort to identify and note on its construction documents interferences that will be
encountered on the site of the construction by the construction contractor.

Ambiguities. In the event of any ambiguity in any of the terms of this Contract, it shall not be construed for or

against any Party because of such Party's involvement in the preparation or drafting of this Contract.

Entire Agreement. This Contract merges the prior negotiations and understandings of the Parties hereto and
embodies the entire agreement of the Parties, and there are no other agreements, assurances, conditions,
covenants (expressed or implied) or other terms with respect to the subject matter hereof, whether written or

verbal.

Survival. Engineer shall remain obligated to the City under all clauses of this Contract that expressly or by
their nature extend beyond the expiration or termination of the term of this Contract, including but not limited to
the Ownership of Documents provisions of Article 2 of this Contract.

ENGINEER'S DEBT: IF ENGINEER, AT ANY TIME DURING THE TERM OF THIS CONTRACT, INCURS A
DEBT, AS THE WORD IS DEFINED IN SECTION 15-122 OF THE HOUSTON CITY CODE OF
ORDINANGES, IT SHALL IMMEDIATELY NOTIFY THE CITY CONTROLLER IN WRITING. IF THE CITY
CONTROLLER BECOMES AWARE THAT ENGINEER HAS INCURRED A DEBT, THE CONTROLLER
SHALL IMMEDIATELY NOTIFY ENGINEER IN WRITING. IF ENGINEER DOES NOT PAY THE DEBT
WITHIN 30 DAYS OF EITHER SUCH NOTIFICATION, THE CITY CONTROLLER MAY DEDUCT FUNDS IN
AN AMOUNT EQUAL TO THE DEBT FROM ANY PAYMENTS OWED TO ENGINEER UNDER THIS
CONTRACT, AND ENGINEER WAIVES ANY RECOURSE THEREFOR. ENGINEER SHALL FILE A NEW
AFFIDAVIT OF OWNERSHIP, USING THE FORM DESIGNATED BY CITY, BETWEEN FEBRUARY 1 AND
MARCH 1 OF EVERY YEAR DURING THE TERM OF THIS CONTRACT.
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The Parties have executed this Contract in multiple copies, each of which shall be an original, as of this date
countersigned by the City Controller of the City of Houston.

ATTESTISEAL (if a corporation): ENGINEER:
WITNESS (if not a corporation): R.G. MILLER ENGINEERS, INC.

L0 OO U~

Name: Jack P. Miller, P.E.
Title: President

State Tax ldentification No, 74-1625318

ATTEST/SEAL: CITY:
THE CITY OF HOUSTON, TEXAS
Signed b X

City Secretary ay

APPROVED: % .

%77/ p — &
ct , Department of Pubilic Works City Controller%;zw e / e
hgineering
APPROVED AS ‘%/‘ DATE COUNTERSIGNED:
Assistant City Attorney ‘

LD. File No. O /p 1/ 180 39400 /
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EXHIBIT “A”
ADDITIONAL TERMS

DR15 SWAT 12A BONITA GARDENS DRAINAGE AND PAVING IMPROVEMENTS
WBS No, M-420HUD-012A-3

GENERAL

1.1 Additional Definitions used in this Contract

114  Limit on Phase | Compensation: The limit on Phase | Compensation is N/A for all Construction
Packages. Engineer's total billings for Phase | services, including Basic Services, Additional Services,
Reimbursable Expenses, fees paid for contract personnel and personnel employed through
employment agencies, and any and all other costs, shall not exceed the Limit on Phase |
Compensation.
1.1.2 Negotiated Lump Sum: An amount consistent with the terms of this Contract that City shall pay
Engineer for the complete performance of services, not to exceed the estimated total of the following:
1.1.2.1 Raw Salary times Raw Salary Multiplier for services performed directly by Engineer and
Engineer's employees, plus

1.1.2.2 Reimbursable Expenses, plus

1.1.2.3 Consultant Subcontract Costs plus Engineer's Consultant Markup, plus

1.1.2.4 Reasonable fees paid to contract personnel and personnel employed through employment
agencies plus Engineer's Consultant Markup. '

1.1.3 Negotiated Work Order: Individual Project assignments issued by the Director under this Contract.
The Notice to Proceed for each Negotiated Work Order shall describe the specific requirements of the
work to be performed, including Basic and Additional Services, for any Phase of this Contract.

1.2 General Description of Project

1.2.1  The Project generally is described as follows:

This project is part of the Department of Housing and Urban Development's Community Development
Block Grant — 2015 Disaster Recovery program and is necessary to reconstruct inadequate drainage systems
and reduce the potential for structural flooding. This project represents how thé City will use its grant allocation
to support recovery in the most impacted and distressed areas included in the 2015 major disaster declaration.
This project demonstrates the City's commitment to recover, rebuild, and focus on resilience for its citizens.
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1.3 Contract Term: This Contract is effective on the Countersignature Date and expires upon the completion
of the last Negotiated Work Order issued within 3 years from the Countersignature Date. [f the Director, '
at his or her sole discretion, makes a written request for renewal to Engineer at least 30 days before
expiration of the then-current terms, and if sufficient funds are allocated, then, upon expiration of the then-
current term, this Agreement is renewed for 0 year(s) upon the same terms and conditions. This Contract

may only be renewed for 0 additional term(s) beyond the initial term.,
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EXHIBIT A-1
SCOPE OF WORK

DR15 SWAT 12A BONITA GARDENS DRAINAGE AND PAVING IMPROVEMENTS
WBS No. M-420HUD-012A-3

PRELIMINARY ENGINEERING REPORT

EXECUTIVE SUMMARY
A. Project Location - Describe the project boundaries within City of Houston limits with Key Map and
Council District references.
B. Statement of Problem — Describe deficiencies of the system.,

C. Evaluation of Alternative Solutions — Provide summary of principal findings and conclusions from the

evaluation of alternatives, based on specific cost and non-cost criteria,
D. Findings from Phase | Design Activities — Summarize the findings that may impact the alternative

solutions. Also, summarize other issues, if applicable, associated with:

Geotechnical Investigation,

Environmental Site Assessment;

Real Estate Acquisition;

Traffic Control Analysis/Requirements;

Permits;

Survey,;

Other items constructed in Right of Way including sidewalks, driveways, encroachments, and

N oo DN~

additions or replacements; and
8. Other potential conflicts and special issues, such as inter-agency coordination and tree
impacts.
E. Recommended Project — Describe the recommended alternative, how it solves the described system

deficiencies, and tabulate the design criteria.
F. Estimated Construction Costs — Include Construction Costs for each alternative evaluated.

INTRODUCTION
A. Project Location - Describe the project location within the City of Houston, Including street or channel
boundaries, Key Map references, and watershed.
B. Statement of Problem — Describe deficiencies of the system. Include history of the problem, if

available.
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.  EXISTING CONDITIONS AND FINDINGS FROM PHASE | DESIGN ACTIVITIES
Summarize the existing conditions. Include the following key topics as applicable:
A. Existing Condition Utilitles
1. Existing public and private utilities, including all horizontal vertical and overhead issues.
2. Coordination efforts with each franchise utility including copies of submitted Preliminary Notification
Letters in Appendix of the PER.
B. Existing Condition Street and Traffic

1. Right-of-way

Pavement

Bridges

Street geometry

Traffic Control

Streets on Major Thoroughfare and Freeway Plan

N oo e

Bikeway/Pedestrian Corridor
C. Existing Condition Drainage Analysis

1. ldentify watershed and describe its characteristics. Note the location, size, material, and condition
of the existing dralnage system.

2. Perform an existing conditions analysis based on topographic survey data to determine the
capacity and level of service of the existing drainage system for the design rainfall, including
hydraulic grade line, critical elevation (gutter), and 2-yr, 5-yr, and 10-yr peak outflow rate.

When authorized by the City, quantify the number of flooded parcels and structures.
Identify areas within the project which do not meet current City design criteria and have
documented street and structural flooding.

5. When applicable, identify inadequate receiving drainage system and indicate level of service as
determined by the government agency having regulatory jurisdiction over the storm sewer or
channel.

6. At the conclusion of existing condition drainage analysis, attend a progress meeting with City
Project Manager and present results. Submit, at a minimum, existing condition model, drainage
area map(s), and node-link layout map(s).

D. Right-of-Way Survey and Topographic Information
1. Provide datum used and key information including existing land use and other issues In right of

way and easements including sidewalks, driveways, trees, landscaping, and encroachments.
2. When authorized by the City, along each alignment of the project, identify the lowest habitable
finished floor elevation and compare to 2-yr, 5-yr, and 10-yr storm event water surface elevation.
3. Describe width of right-of-way. Indicate if right-of-way is adequate for proposed Project and if
encroachments exist.

E. Site Visits — Perform at least one site visit with the City Project Manager. Note location and condition of any
critical facilities, landscaping, trees, sidewalks, driveway, wheelchair ramps, retaining walls and any other
item or feature of potential impact to the project.
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PROPOSED CONDITIONS, EVALUATIONS, AND RECOMMENDATIONS
For project divided into multiple subprojects (construction packages) the scope of drainage analysis and exhibits
(maps and 30% drawings) shall be defined by the City.
Include the following key topics as applicable:
1.  Proposed Condition Utilities

a. Public Utilities - Describe water and wastewater improvements, If any, to be implemented with this
project. Indicate critical locations and recommend resolution of any issues.

b. Private Utilities - Indicate critical locations, potential relocations, note all horizontal, vertical, and
overhead construction conflicts and recommended plan for resolution. Report planned relocations
to City for inclusion in franchise utility meetings.

2. Proposed Condition Street and Traffic

a. Right-of-way

b. Pavement

c. Bridges (if applicable)

d. Street Geometry

e. Traffic Control

f.  Streets on Major Thoroughfare and Freeway Plan

g. Bikeway/Pedestrian Corridor

3. Proposed Condition Drainage Analysis

a. Note the location, size, and material of the proposed drainage system.

b. Perform drainage analysis based on topographic survey data and discuss findings. Engineering
level design shall include preliminary determination of inlet placement and densities, size of inlet
leads, limits of street reconstruction due to condition or conveyance needs, and overland flow path
considerations. Quantify the proposed drainage improvements for the design rainfall; including
hydraulic grade line, critical elevation (gutter), and 2-yr, 5-yr, and 10-yr peak outflow rates.

¢. The Engineer shall develop design rainfall event results based on latest City design criteria.
Describe boundary conditions assumed for drainage analysis. Note any variance from level of
service, performance, or analysis boundary conditions as set in City design criteria.

d. The method of drainage analysis selected (static or dynamic) shall be suitable for the project and
shall be approved by the City.

e. Compare existing drainage system versus proposed drainage improvements in tabular format and
graphic profile.

f.  When authorized by the City as an additional service, quantify the number of flooded parcels and
structures and indicate the percent reduction in flooding forecast by the proposed condition
analysis. Along each alignment of the project, identify the lowest habitable finished fioor elevation
and compare to 2-yr, 5-yr, and 10-yr storm event water surface elevation.

g. When authorized by the City, provide analysis for additional storm events (25- and/or 50-year).

h. When authorized by the City as an additional service, develop depth grid or inundation maps
depicting existing drainage system and/or proposed drainage improvement.
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i. Receiving Drainage System — For all outfall connections or interconnections to waterways,
channels, ditches, storm sewers, inlets, etc..

I. Determine which entities have jurisdiction and identify applicable laws, codes, regulations, and
land interest, etc. as applicable upon which the determination is based. Identify coordination
issues, approval requirements, or agreements necessary to implement the project.

ii. Identify inadequate receiving drainage system and indicate level of service as determined by
the government agency having regulatory jurisdiction over the storm sewer or channel.

j. At the conclusion of proposed condition drainage analysis, attend a progress meeting with City
Project Manager and present results. Submit, at a minimum, proposed condition model, drainage
area map(s), node-link layout map(s), HGL/WSEL comparison table, and outflow rate comparison
table.

4. Geotechnical Investigation - Summarize findings and recommendations. May be done in Phase | or Phase
II. Fee proposal and scope shall be submitted to Geo-Env Branch for concurrence.

5. Environmental Site Assessment — Summarize findings and recommendations including indication of
whether or not an ESA Phase 2 should be recommended. May be done in Phase | or Phase Il. Fee proposal

and scope shall be submitted to Geo-Env Branch for concurrence.
6. Construction Phasing Plan - Describe general approach to traffic control and any extraordinary features,

including street fight outage phasing during construction. ldentify potential disruptions to local businesses
and measures to address access during construction. Plan shall ensure minimum impact to area.
7 Storm Water Pollution Prevention Plan - Describe the general approach to storm water pollution prevention

and what measures will be required.
8. Tree/Landscape Impacts and Protection - Describe the potential impact on existing trees and landscaping

and discuss general approach to protecting during construction of the project. Note all tree removals and
why no other options exist. When authorized, coordinate with Parks Department to determine location of
trees to be relocated.

9. Recommended Pavement — Describe recommended pavement widths, lane use, and structure,

10. Roadway Geometrics — Describe recommended corner radii, esplanade widths and openings, intersection

improvements, and measures taken to correct deficiencies. Indicate proposed speed limits.
11. Real Estate Acquisitions — Discuss areas that require permits, agreements, rights of entry, easements, or

land acquisitions to implement the proposed project. Include the location and number of parcel(s) based
upon readily available information, Report planned acquisition to City for inclusion in Real Estate meetings.

12. Variances - Describe any anticipated variances from current City design criteria.

13. Floodplain/Floodway — Describe the project's location with regards to the current effective floodplain and
floodway. When applicable, identify all requirements of City Code of Ordinances, Chapter 19 and indicate
if the project requires a Floodplain Development Permit.

14. Jurisdictional Determination Identify all agencies, public and private entities, railroads, etc. having

jurisdiction over project design. Describe permits or licenses required from such agencies and/or entities
including but not limited to TDLR, HCFCD, TXDOT, NPDES, USACE, etc. and any anticipated fees.
15. Interagency Coordination Identify potential conflicts in time and space with projects from other City

departments and other agencies; and offer recommended solutions.
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16. Public Engagement Meeting — When authorized by the City, Engineer will prepare for and present the
proposed project to the community. Minutes of the public engagement meeting shall be provided to the
City. When authorized by the City, input from the community shall be compiled and presented in a technical

memorandum,

ESTIMATED CONSTRUCTION COST

Determine the Estimated Construction Cost based on 30% design for the project. Present in Document 00410
format and include breakdown of costs as noted in Evaluations and Recommendations, C.7. Develop a critical path,
design phase schedule and note any items that impact the programmed delivery fiscal year.

EXHIBITS
A. Maps:

« Location Map- citywide map with project location noted and freeways labeled. Include Council
District boundaries and letter designation.

+ Vicinity Map-Neighborhood level map with project boundary and streets labeled. Identify watershed,
receiving drainage system, Key Map, and GIMS Facet Numbers.

o Proposed Drainage Area Map ~ If drainage area boundaries or overland flow characteristics are
proposed to be modified by the project, provide a proposed drainage area map in a format that
clearly shows the project drainage area poundaries at the inlet level, 2-yr flow direction arrows, the
area (acres), and 2-yr flow rate (cfs) into each inlet. Identify overland flow path and street
conveyance characteristics. Include floodplain boundaries if applicable.

» Existing Public Utility Map — An exhibit in one-line detail that clearly shows overall layout of all
existing public utilities, including water, wastewater, storm, and all appurtenances.

« Proposed Public Utility Map — An exhibit in one-line detail that clearly shows overall layout of all
proposed public utilities, including water, wastewater, and storm.

« Private Utility Map - An exhibit in one-line detail that clearly shows overall layout of all existing private
utilities in the project area. The Engineer shall request private utility location information from the
owning franchise and include as applicable in 30% design plan and profile drawings.

e Proposed Pavement Improvement Map — An exhibit in one-line detail that clearly shows overall
layout of all streets that will be improved.

o Typical Cross-Sections — Show horizontal dimensions, pavement structure makeup and thickness,
typical locations of existing and proposed buried utilities, right-of-way and easements, sidewalks,
shoulders and drainage ditches.

o Floodplain Maps — 100-yr floodplain limits from FEMA’s FIRM (if project located in 1% flood hazard
area then show more frequent flood limits.)

« When authorized by the City, Depth Grid/Inundation Maps — Depict existing and proposed drainage
improvement. Show design rainfall (2-year) hydraulic grade line issues resulting in ponding and 5-
year and 10-year storm event water surface elevations,

B. 30% Drawings:
o Prepare 30% design plan and profile drawings to scale on 11-in x 17-in page size. The drawings
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shall adhere to the graphic requirements as required by current City design criteria.
o All existing infrastructure and utilities in plan and profile shall be shown as required by current City

design criterla.

« Include the following proposed improvements in red line color in the pian view:

a. Storm sewer, water line, and sanitary sewer with size and material identified.

b. Manholes with node identification and rim and invert flow line elevations.

c. Centerlines of roadside ditches with arrows indicating direction of flow.
d. Existing and proposed right-of-way and easements, edge of pavement and medians.

« Include the following proposed improvements in red line color in profile view:
a. Storm sewer with size and material identified, and water line and sanitary sewer at all critical

locations.

Pavement grades.

b

c. Flowlines of roadside ditches.

d. Design rainfall hydraulic grade line and extreme storm event water surface elevation,

e. Clearly ldentify and describe the potential conflicts and critical locates between proposed

storm sewer and existing public and private utilities.

Vil. APPENDICES
A. Existing Drainage Area Map - If drainage area boundaries or overland flow characteristics were modified
in Proposed Drainage Area Map, provide an existing drainage area map in a format that clearly shows
the project drainage area boundaries at the inlet level, 2-yr flow direction arrows, the area (acres), and
2-yr flow rate (cfs) into each inlet,, Be sure to identify overland flow path and street conveyance
characteristics. Include floodplain boundaries if applicable.
B. Map of node-link layout used in existing and proposed condition drainage analysis. Provide two
separate maps if the nodes and links are different.
C. Tabular output of existing versus proposed condition drainage analysis shall appear in a format that
allows clear side-by-side comparison. Include at minimum the following:
» HGL / WSE Comparison Table
' isti isti Proposed
Node 'Statio.n Existing | Proposed E(l:g\;t:iiao'n EX:;;PQ Proposed E:gt;r:g 18-yr Allowable
(if applic.) | 2-yr HGL | 2-yr HGL (qutter) WSE 5-yr WSE WSE WSE MPE
« Outflow Rate Comparison Table (incl. from study area and outfall at receiving channel)
Existing Proposed N Proposed | Existing 5- | Proposed 5- Existing Proposed
Nﬁgﬁ’ Drainage | Drainage E;Lsgll?%éxr 2-yr Peak yr Peak yr Peak 10-yr Peak | 10-yr Peak
Area Area Flow Flow Flow Flow Flow

D. Graphic output of existing versus proposed condition drainage analysis shall appear in a format that

allows clear side-by-side comparison. Include at minimum the total outflow hydrograph of drainage

system serving the project area.

Exhibit "A-1" Scope of Work
General Work Order Three-Phase Engineering Services

M-420HUD-012A-3
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Completed H&H Checklist
Site Photographs
Private Utility Contact List and Preliminary Notification Letters sent.

r o mm

Private Utility Drawings — All drawings received from private utility companies that clearly show existing
private utilities in the project area. These utilities shall be shown graphically in the 30% drawings in
sufficient detail to identify potential conflict areas with the proposed improvements.
|. Key Correspondence:
) Include memo generated as deliverable at end of reading period.
. Request from PUD/PDSD for water and waste water improvements.
) Request from TOD for roadway traffic control improvements.
. Request from SDD for certain maintenance improvements.
J. Design Phase Schedule
K. Public meeting minutes
L. Product of other authorized tasks as applicable

Exhibit “A-1" Scope of Work M-420HUD-012A-3
General Work Order Three-Phase Engineering Services Page 9




EXHIBIT "B"
PROJECT SCHEDULE
N/A

M-420HUD-012A-3




EXHIBIT "C"

MAXIMUM RAW SALARIES

Classification Raw Salary Rates
Principal $85.00/Hr.
Department Manager $80.00/Hr. \
Senior Project Manager $75.00/Hr,

Project Manager $65.00/Hr.

Project Engineer $50.00/Hr.

Graduate Engineer | $40.00/Hr. |
Graduate Engineer il $32.00/Hr,
Engineering Associate $30.00/Hr. :
H&H Specialist $50.00/Hr. %
Senior Environmental Scientist $55.00/Hr,

Environmental Scientist $32.00/Hr.

Senior Designer $43.00/Hr.

Designher $37,00/Hr,

Senior CADD Operator | $36.00/Hr.

CADD Operator. $30.00/Hr.

CADD Technician $29.00/Hr. _
Administrative Assistant $30.00/Hr. |
Cierical Support $25.00/Hr.

Contract Administrator $38.00/Hr.

Construction Manager $40.00/Hr.

Field Inspector $35.00/Hr.

M-420HUD-012A-3




EXHIBIT "D”
CERTIFICATE OF INSURANCE

Please visit http://purchasing.houstontx.qov/quide.shtml, and find “Insurance & Indemnification” for the most
current insurance certificates and requirements.

M-420HUD-012A-3




Form Number: HOU3
Editlon Date: 11/01/2014

CITY OF HOUSTON CERTIFICATE OF INSURANCE

<Ry

This certificate of Insurance Is provided for informational purposes only, and does not confer any rights or obligations other
than the rights and obligatlons canveyed by the palicies referenced on this certificate. The terms of the referenced policles
control over the terms of this certificate,

Prior to the beginning of work, the vendor shall obtain the minimum insurance and endorsements specified. Authorized
Representatives must complete the form providing all requested Information and submit by fax, U.S. mall, or e-mall as
requested by the City of Houston. The listed endorsements shall be attached to thls certificate; coples of the endorsements
are also acceptable. PLEASE ATTACH ALL ENDORSEMENTS TO THIS FORM, AND INCLUDE THE MATCHING POLICY NUMBER ON

THE ENDORSEMENT. Only City of Houston certificates of Insurance are acceptable; representatives’ certificates are not,

Producer: Pearl Insurance

Street/Malling Address: 1200 E Glen Ave

City: Peoria Heights State: L Zip Code: 61616

Insured: R.G. Miller Engineers, Inc.
Street/Mailing Address: 16340 Park Ten P1Ste 350

City: Houston State: IX Zip Code: 77084-5147 __ Phonet: {713) 413-1900

WORKERS COMPENSATION INSURA‘NCE COVERAGE:
Endorsed with a Waiver of Subrogation in favor of The City of Houston.
Walver of Subrogation Endorsement Number: WC 42 03 04

Carrier Name: Travelers Casualty Insurance Company of Amerlca Carrier Phone Number: 866,458.6814

NAICH: 19046 v/

IAddress: ONE TOWER SQUARE City: Hartford State: CT 2ip: 06183

Type of Insurance Policy Number Effective Date Expiration Date Limits of Liability

Workers UB-21984800-17-47-G 05/01/2017 05/01/2018 B W.C, Statutory Limits

Compensation

nsurance . . |E.L. Each Accident
$1,000,000
E.L. Disease — Each
Employee
$1,000,000

Employers’ Liability 106720959 05[0122017 05/01/2018 £,L. Disease ~ PO“CY Limit
$1,000,000

COMMERCIAL GENERAL LIABILITY INSURANCE:
Endorsed with The City of Houston as Additional Insured and with a Waiver of Subrogation in favor of The City of Houston.

Additional insured Endorsement #: CG D381 0915 Walver of Subrogation Endorsement #: CG D3 79 01 16
Carrier Name: Travelers Indemnity Company of America Carrier Phone Number: 866,458,6814
INAICH: 25666
IAddress: ONE TOWER SQUARE City: Hartford State: CT Zip: 06183
Type of Insurance Policy Number Effectlve Date Expiration Date Lirnits of Liabllity
Commerclal  General 680-2)996767-17-47 05/01/2017 05/01/2018 : Each Occurrence:
Liability Insurance $1,000,000
choose one)
Products/Completed
{1 claims Made Operations Aggregate
$2,000,000

X oceurrence
General Aggregate

$2,000,000

page 10f2




Form Number: HOU3
Edition Date: 11/01/2014
AUTOMOBILE LIABILITY INSURANCE:
Endorsed with The City of Houston as Additlonal insured and with a Walvar of Subrogation In favor of The City of Houston.
Additional Insured Endorsement Number: CA T4 20 02 15 Waiver of Subrogation Endorsement Number: CAT4 2002 15

KCarrler Name: Travelers Indemnity Company of America KCarrier Phone Number; 866.458.6814
NAIC#: 25666
Address: One Tower Square City: Hartford State: CT - Zip: 06183
Type of Insurance Policy Number Effective Date Explration Date Limits of Liabllity
B] Any auto BA-21744712-17-GRP 05/01/2017 05/01/2018 Combined Single Limit
. 51,000,000

[] Al owned autos

Bodlly Injury (per person)
[ Hired Autos 4{Enter policy amount]

[ scheduled Autos Bodily Injury (per accident)
] Non-owned Autos S[Enter policy amount]

Property Damage {per
ccident)
Enter policy amount’

OTHER INSURANCE COVERAGE: (i.e. Excess Insurance, MC$-90, OCP or other needed Insurance; use 3d page for needed information)

Carrier Namae: Travelers indemnity Company Carrier Phone Number; 866,458.6814
NAICH: 25658
Inddress; One Tower Square City: Hartford State: CT 2ip: 06183
Type of Insurance Policy Number Effective Date Expiration Date Limits of Liability
Excess Liabliity CUP-31004098-17-47 05/01/2017 05/01/2018 $5,000,000/5.000,000
Pollution Enter Policy Number]  [{Enter Effective Date] Enter Expiration Date] |$[Enter policy amount]
Builder's Risk [Enter Policy Number]  [(Enter Effective Date] [Enter Expiration Date] |S|Enter policy amount]
oS
Dther ° PLSEQ00228-171 05/01/2017 D5/01/2018 1 [$2,000,000/4,000,000
Other [Enter Otherinsurance] _ {[Enter Policy Number]  |[Enter Effective Date] [Enter Expiration Date] [$[Enter policy amount]

CANCELLATION
SHOULD ANY OF THE ABQVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

PROJECT DESCRIPTION (insert Project Manager Name, City Department and Malling Address, and WBS Number, as needed)

Ellen S. Maas, P.E.

City of Houston, Public Works Engineering Capital Projects, 671 Walker Street, Houston, Texas 77002
WBS No, M-420HUD-012A-3

DRI5 SWAT 12A Bonita Gardens Drainage and Paving improvements

AUTHORIZED REPRESENTATIVE CERTIFICATION
THIS IS TO CERTIFY TO THE CITY OF HOUSTON that the insurance policies above are In full force and effect,

Name of Authorized Repres.entatlve: Gary P. Pearl

Representative’s Address: 1200 E. Glen Ave

City: Peoria Helghts State: IL Zlp: 61616-5348 PN

Authorized Representative's Phone Number (including Area Code): 800.438.6173 A N7 L

Slgnature of Authorized Representative F H

X

Date [Date of Signature) 07/05/2017 {/

s
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;
|
;
i
z
t
J
x
i




Additional Notes:

WORKERS COMPENSATION INSURANCE COVERAGE [e.g., limits, self-insured retention, deductibles)

Form Number; HOU3
Editlon Date: 11/01/2014

As applicable:

Self-Insured Retention:

Deductible:

COMMERCIAL GENERAL LIABILITY INSURANCE (e g, li

ts, self-insured retentlon, deductibles

As applicable:

Self-Insured Retention:

Deductible:

AUTOMOBILE LIABILITY INSURANCE (e.g., ||

its, self-insured retention, deductibles

As applicable: Self-insured Retention: Deductible:
OTHER INSURANCE COVERAGE {e.g., limits, self-insured retention, deductibles
As applicable: Self-Insured Retentlon: Deductible:

Additlonal Carrier information (If muitiple carriers providing insurance)

Carrler Name:

NAICH:

Carrler Phone Number:
Type of Insurance:
Policy #:

Limits of Liabllity:

Carrier Name:

NAICH:

Carrier Phone Number:
Type of Insurance:
Policy #:

Uimits of Liability:

Carrler Name:

NAICH:

Carrler Phone Number:
Type of Insurance:
Policy #:

Limits of Liabllity:

Everest National Insurance Company

10120

(800} 438-4375

ARCHITECTS & ENGINEERS PROFESSIONAL LIABILITY
PLSEO00229-171

$2,000,000/4,000,000

Travelers Casualty and Surety Company of Amerlca
31194

866,458.6814

Employment Practices Liability

106720959

$250,000]

[Insert insurance company name]
[Insert NAICS code}

[Insert Office Phone Number}
[Insert specific type of insurance)
{Enter Pollcy Number)

$[Enter policy amount]

Pagelof1l
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TRAVELE RSJ" WORKERS i%thENSATION

ONE TOWER SQUARE EMPLOYERS LIABILITY POLICY
HARTFORD CT 06183 ENDORSEMENT WC 42 03 04 ( B) — 001

POLICY NUMBER: UB-209684800~-17-47-6

‘ TEXAS WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS
ENDORSEMENT

This endorsement applies only to the insurance provided by the policy because Texas is shown in Item 3.A, of
the Information Page.

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not
enforce our right against the person or organization named In the Schedule, but this waiver applies only with
respect to bodily Injury arising out of the operations described in the Schedule where you are required by a
written contract to obtain this waiver from us.

This endorsement shall not operate directly or indirectly to benefit anyone not named in the Schedule.
The premium for this endorsement is shown in the Schedule,

Schedule
1. [:] Specific Waiver

Name of person or organization

Blanket Walver

Any person or organization for whom the Named Insured has agreed by written contract to furnish this
waiver,

2. Operations:
ALL TEXAS OPERATIONS

3, Premium:

The premium charge for this endorsement shall be 0.02 percent of the premium developed on payrall in
connection with work performed for the above person(s) or organization(s) arising out of the operations
described..

4, Advance Premium; $SEE SCHEDULE

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise
stated.

(The information below is required only when this endorsement is issued subsequent to preparation of
the policy.)

Endorsement Effective Policy No. Endorsement No.

Insured Premium

Insurance Company Countersigned by

DATE OF ISSUE: 04-19-17 ST ASSIGN: Page1 of 1

© Copyright 2014 Natlonal Council on Compansation Insuranca, Inc. All Rights Raserved.




Policy No. 680-2J996767-17-47 COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

AMENDATORY ENDORSEMENT — PRODUCTS-
COMPLETED OPERATIONS HAZARD

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

PROVISIONS
The definition of “products-completed operations hazard" Section V ~ Definitions is amended by deleting item
16.b. (3) and replacing it with:
(3) Products or operations for which the classification, listed in the Declarations, in a policy schedule or In our
manual of rules, states that the products-completed operalions are subject to the General Aggregate
Limit,

cGD3091103 Copyright, The Travelers indemnity Company, 2003 Page 1 of 1
Includes copyrighted material of Insurance Services Office, Inc., with its permission.
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Palicy No. 680-2J996767-17-47

COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET ADDITIONAL INSURED
(ARCHITECTS, ENGINEERS AND SURVEYORS)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

1. The following is added to SECTION il ~ WHO IS

AN INSURED:

Any person or organization thal you agree in a
"written contract requiring insurance" to include as
an additional insured aon this Coverage Patt, but:

a. Only with respect to liability for "bodily injury",
"praperty damage" or "personal injury”; and

b, If, and only to the extent that, the injury or
damage is caused by acts or omissions of
you or your subcontractor in the performance
of "your work" to which the "written contract
requiring insurance" applies, or in connection
with premises owned by or rented to you.

The person or organization does not qualify as an
additional insured:

c. With respect to the independent acts or
omissions of such person or organization; or

d. For "bodily injury", “property damage" o
"personal injury* for which such person or
organization has assumed liability in a
contract or agreement,

The insurance provided to such additional insured
is limited as follows:

e. This insurance does not apply on any basis to
any person or organization for which
coverage as an additional insured specifically
is added by another endorsement to this

Coverage Part.

f, This insurance does not apply to the
rendering of or failure to render any
"professional services",

g. In the event thal the Limits of Insurance of the
Coverage Part shown in the Declarations
exceed the limits of fiability required by the
"written contract requiring insurance”, the
insurance provided to the additional insured
shall be limited to the limits of liability required
by that “written contract requiring insurance”.
This endotsement does nol increase the
limits of insurance described in Section i} ~
Limits Of Insurance. ’

© 2015 The Travelers Indemnily Company. All righls reserved,

h. This insurance does not apply to “bodily
injury” or "property damage" caused by "your
worl" and included in the ‘“products-
completed operations hazard” unless the
“written  contract  requiring  insurance"
specifically requires you to provide such
coverage for that additional insured, and then
the insurance provided to the additional
insured applies only to such "bodily injury" or
“property damage" that occurs before the end
of the period of time far which the "written
contract requiring insurance" requires you to
provide such coverage or the end of the
policy period, whichever is eatlier.

2, The following is added to Paragraph 4.a. of

SECTION IV ~ COMMERCIAL GENERAL
LIABILITY CONDITIONS:

The insurance provided to the additional insured
is excess over any valid and collectible other
insurance, whether primary, excess, contingent or
on any other basis, that is available to the
additional insured for a lass we cover. However, if
you specifically agree in the "written contract
requiring insurance” that this insurance provided
to the additional insured under this Coverage Part
must apply on a primary basis or a primary and
non-contribulory basis, this insurance is primary
to other insurance available to the additional
insured which covers that person or organizations
as a named insured for such loss, and we will not
share with the other insurance, provided that:

{1) The “"bodily injury" or "property damage" for
which coverage is sought occurs; and

(2) The "personal injury" for which coverage is
sought arises out of an offense committed;

after you have signed that “written contract
requiring insurance". But this insurance provided
to the additional insured still is excess over valid
and collectible other insurance, whether primary,
excess, contingent or on any other basis, that is
available to the additional insured when that
person of organization is an additional insured
under any other insurance.

Page 1 of 2
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Page 2 of 2

COMMERCIAL GENERAL LIABILITY

3. The following is added to Paragraph 8., Transfer

Of Rights Of Recovery Against Others To Us,
of SECTION IV ~ COMMERCIAL GENERAL
LIABILITY CONDITIONS:

We waive any right of recovery we may have
against any person or organization because of
payments we make for "bodily injury", "property
damage" or “personal injury” arising out of “your
work" performed by you, or on your behalf, done
under a "written contract requiring insurance” with
that person or organization. We waive this right
only where you have agreed to do so as part of
the “written contract requiring insurance" with
such person or organization signed by you
hefore, and in &ffect when, the "bodily injury" or
“property damage” occurs, or the “personal injury"
offense is committed.

© 2015 The Travelers Indemnity Company. All rights reserved,

Pollcy No. 680-24996767-17-47

4. The following definition is added to the

DEFINITIONS Section:

"written contract requiring insurance” means that
part of any written contract under which you are
required to include a person or organization as an
additional insured on this Coverage Par,
provided that the "bodily injury" and "propetty
damage" occurs and the "personal injury" is
caused by an offense committed:

a, After you have sligned that written contract;

b. While that part of the written contract is in
effect; and

¢. Before the end of the policy period.

CGD3810915
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Policy No. 680-2J996767-17-47

COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY, PLEASE READ IT CAREFULLY.

ARCHITECTS, ENGINEERS AND SURVEYORS
COVERAGE XTEND ENDORSEMENT

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

GENERAL DESCRIPTION OF COVERAGE This endorsement broadens coverage. However, coverage for any
injury, damage or medical expenses described In any of the provisions of this endorsement may be excluded or
limited by another endorsement to this Coverage Part, and these coverage broadening provisions do nat apply to
the extent that coverage is excluded or limited by such an endorsement, The following listing is a general
coverage description only, Limitations and exclusions may apply to these coverages. Read all the provisions of
this endorsement and the rest of your palicy carefully to determine rights, duties, and what is and is not covered.

A. Broadened Named Insured
B, Incidental Medical Malpractice
C. Reasonable Force — Bodily Injury Or Property
Damage
D. Non-Owned Watercraft — Increased To Up To 75
feet
E. Aircraft Chartered With Crew
F. Damage To Premises Rented To You
G, Malicious Prosecution — Exception To Knowing
Violation Of Rights Of Another Exclusion
H. Medical Payments ~ Increased Limit
. Increased Supplementary Payments
J. Additional Insured — Owner, Manager Or Lessor
Of Premises
PROVISIONS .
A. BROADENED NAMED INSURED
1. The following is added to SECTION Il - WHO
IS AN INSURED:
Any organization, other than a partnership or
joint venture, over which you maintaih
ownership or majority interest on the effective
date of the policy qualifies as a Named
Insured. However, coverage for any such
additional organization will cease as of the
date during the policy period that you no
longer maintain ownership of, or majority
interest in, such organization,
B. INCIDENTAL MEDICAL MALPRACTICE

CGD3790116

1. The following is added to the definition of
“occurrence” in the DEFINITIONS Section:

K.
L,

M.

N.

© 2016 The Travelers Indemnity Company, All rights reserved,

Additional Insured — Lessor Of Leased Equipment

Additional Insured - State Or Political
Subdivisions — Permits Relating To Premises
Additional Insured — State Or Political

Subdivisions — Permits Relating To Operations

Who Is An Insured — Newly Acquired Or Formed
Organizations

Knowledge And Notice Of Occurrence Or Offense
Unintentional Omission

Waiver Of Transfer Of Rights Of Recovery
Against Others To Us When Required By Written
Contract

Amended Insured Contract Déﬁnition — Raiiroad
Easement

Unless you are in the business or occupation
of providing professional health care services,
"occurrence” also means an act or omission
committed in providing or failing to provide
first aid or "Good Samaritan services" to a
person,

2, The following is added to the DEFINITIONS
Section:

"Good Samaritan services® means any
emergency medical services for which no
compensation Is demanded or received.

3. The following is added to Paragraph 2.a.(1) of
SECTION Il - WHO IS AN INSURED:

Unless you are in the business or occupation
of providing professional health care services,
Paragraphs (1)(a), (b), (c) and (d) above

Page 1 of 6




COMMERCIAL GENERAL LIABILITY

4,

5.

6.

does not apply to any "bodily injury" arising
out of any providing or falling to provide first
aid or "Good Samaritan services" by any of
your "employees”, other than an employed
doctor. Any such "employees" providing or
failing to provide first aid or "Good Samaritan
services" during their work hours for you will
be deemed to be acting within the scope of
thelr employment by you or perfarming duties
related to the conduct of your business.

The following exclusion is added to
Paragraph 2., Excluslons, of SECTION | —
COVERAGES -~ COVERAGE A BODILY
INJURY AND PROPERTY DAMAGE
LIABILITY in COVERAGES:

Sale of Pharmaceuticals

"Bodily injury" or "property damage" arising
out of the williul violation of a penal statute or
ordinance relating to the sale of
pharmaceuticals committed by, or with the
knowledge or consent of, the insured.

The following is added to Paragraph 5. of
SECTION Il - LIMITS OF INSURANCE:

For the purposes .of determining the
applicable Each Occurrence Limit, all related
acts or omissions committed in the providing
or failing to provide first aid or "Good
Samaritan setvices" to any one persan will be
considered one "occurrence”.

The following is added to Paragraph 4.b.,
Excess Insurance, of SECTION [V -
COMMERCIAL  GENERAL  LIABILITY
CONDITIONS:

This Insurance is excess over any valid and
collectible other insurance, whether primary,
excess, contingent or on any other basls, that
is avallable to any of your "employees" for
"podily injury" that arises out of providing or
failing to provide first aid or "Good Samaritan
services" to any person to the extent not
subject to Paragraph 2.a.(1) of Section Il -
Who Is An Insured.

C. REASONABLE FORCE — BODILY INJURY OR
PROPERTY DAMAGE

The following replaces Exclusion a., Expected Or
intended Injury, in Paragraph 2. of SECTION | -
COVERAGES ~- COVERAGE A BODILY
INJURY AND PROPERTY DAMAGE LIABILITY:

a.

Page 2 of 6

Expected Or Intended Injury Or Damage

"Bodily injury or "property damage" expected
or Intended from the standpoint of the

© 2016 The Travelars Indemnity Company. All fights reserved.

Policy No, 680-2J996767-17-47

insured. This exclusion does not apply to
"badily injury” or "property damage" resulting
from the use of reasonable force to protect
any person or propenty,

D. NON-OWNED WATERCRAFT — INCREASED
TO UP TO 75 FEET

1, The following replaces Paragraph (2) of

Exclusion g., Alrcraft, Auto Or Watercraft,
in Paragraph 2, of SECTION 1 -
COVERAGES ~ COVERAGE A BODILY
INJURY AND PROPERTY DAMAGE
LIABILITY:

(2) A watercraft you do not own that is:
(a) Less than 75 feet long; and

{b) Not being used to carry any persan or
property for a charge;

The following is added to Paragraph 2. of
SECTION Il - WHO IS AN INSURED:
Any person or organization that, with your
express ot implied consent, either uses or is
responsible for the use of a watercraft that
you do not own that is:

(a) Less than 75 feet long; and

{b) Not being used to carry any person or
property for a charge;

. The following Is added to Paragraph 4.b.,

Excess Insurance, of SECTION IV -
COMMERCIAL  GENERAL  LIABILITY
CONDITIONS:

This Insurance is excess over any valid and
collectible other insurance, whether primary,
excess, contingent or on any other basis, that
is available to the insured for "bodily Injury"
that arises out of the use of a watercraft that
you do not own that [s:

(a) Less than 75 feet long; and

(b) Not being used to carry any person or
propenty for a charge,

E. AIRCRAFT CHARTERED WITH CREW
1. The foliowing is added to Exclusion g,

Alrcraft, Auto Or Watercraft, in Paragraph
2. of SECTION [ - COVERAGES -~
COVERAGE A BODILY INJURY AND
PROPERTY DAMAGE LIABILITY In
COVERAGES:

This exclusion does nat apply to an aircraft
that is:

(a) Chartered with crew to any insured;

CGD3790116
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Policy No. 680-2J996767-17-47

(b) Not owned by any insured; and

(c) Not being used to carry any person or
property for a charge.

The following is added to Paragraph 4.b,,
Excess Insurance, of SECTION IV -
COMMERCIJAL GENERAL LIABILITY
CONDITIONS:

This insurance is excess over any valid and
collectible other Insurance, whether primaty,
excess, contingent or on any other basis, that
is available to the insured for use of an
aircraft that is:

(a) Chartered with crew to any insured;
{b) Not owned by any Insured; and

(c) Not being used to carry any person or -

property for a charge,

DAMAGE TO PREMISES RENTED TO YOU
1, The following replaces the last paragraph of

Paragraph 2., Exclusions, of SECTION | -
COVERAGES -~ COVERAGE A BODILY
INJURY AND PROPERTY DAMAGE
LIABILITY in COVERAGES:

Exclusions c¢. through n. do not apply to
damage to premises while rented to you, or
temporarily occupied by you with permission
of the owner, caused by:

a. Fire;
b, Explosion;
¢. Lightning;

d. Smoke resulting from such fire, explosion,
or lightning; or

e, Water,

A separate limit of Insurance applies to such
damage to premises as described n
Paragraph 6. of Section N — Limits Of
Jnsurance, This insurance does not apply to
damage to premises while rented to you, or
temporarlly occupied by you with permission
of the owner, caused by:

a. Rupture, bursting, or operation of
pressure relief devices;

b. Rupture or bursting due to expansion of
swelling of the contents of any building or
structure, caused by or resulting from
water; or

c. Exploslon of steam boilers, steam pipes,
steam engines, or steam turbines.

2,

4'

@ 2016 The Travelers Indemnity Company, Al rights reserved,
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The following replaces Paragraph 6. of
SECTION Ill — LIMITS OF INSURANCE.:

Subject to 5. above, the Damage To
Premises Rented To You Limit is the most we
will pay under Coverage A for damages
because of "property damage" to any one
premises while rented to you, or temporarily
occupled by you with permission of the
owher, caused by fire; explosion; lightning;
smoke resulting from such fire, explosion, or
lightning; or water, The Damage To Premises
Rented To You Limit will apply to all damage
proximately  caused by the same
noccurrence”, whether such damage results
from; fire; explosion; lightning: smoke
resulting from such fire, explosion, or
lightning; or water; or any combination of any
of these,

The Damage To Premises Rented To You
Limit will be the higher of:

a, $1,000,000; or

b. The amount shown on the Declarations of
this Coverage Part for Damage To
Premises Rented To You Limit.

The follawing teplaces Paragraph a. of the
definition of “insured contract' in the
DEFINITIONS Section:

a. A contract for a lease of premises.
However, that portion of the contract for a
lease of premises that Indemnifies any
person or organization for damage to
premises while rented to you, or
temporarily occupied by you with
permission of the owner, caused by:

(1) Fire;

(2) Explosion;

(3) Lightning;

(4) Smoke resulting from such fire,
explosion, or fightning; or

(5) Water,

is not an "insured contract’;

The following replaces Paragraph 4.b.(1)(b)
of SECTION IV —~ COMMERCIAL GENERAL
LIABILITY CONDITIONS:

(b) That is insurance for premises rented to
you, or temporarily occupied by you with
the permission of the ownet;

Page 3 of 6
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COMMERCIAL GENERAL LIABILITY

G. MALICIOUS PROSECUTION ~ EXCEPTION TO

KNOWING VIOLATION OF RIGHTS OF
ANOTHER EXCLUSICN

The following Is added to Exclusion a., Knowing
Violation Of Rights Of Another, in Paragraph 2.
of SECTION | - COVERAGES ~ COVERAGE B
PERSONAL AND ADVERTISING INJURY
LIABILITY:

This exclusion does not apply to "personal injury"
caused by malicious prosecution,

. MEDICAL PAYMENTS ~ INCREASED LIMIT

The following replaces Paragraph 7, of SECTION
1t = LIMITS OF INSURANCE:

7. Subject to 5, above, the Medical Expense
Limit is the most we will pay under Coverage
C. for all medical expenses because of
"bodily injury” sustained by any one person,
and will be the higher of:

(a) $10,000: or

(b) The amount shown on the Declarations of
this Coverage Part for Medical Expense
Limit.

INCREASED SUPPLEMENTARY PAYMENTS

1. The following replaces Paragraph 1.b. of
SUPPLEMENTARY PAYMENTS -
COVERAGES A AND B of SECTION | ~
COVERAGES:

b. Up to $2,500 for cost of bail bonds
required because of accidents or traffic
law violations arising out of the use of any
vehicle to which the Badily Injury Liability
Coverage applies. We do not have to
furnish these bonds.

2, The following replaces Paragraph 1.d, of
SUPPLEMENTARY PAYMENTS -
COVERAGES A AND B of SECTION | —
COVERAGES:

d. All reasonable expenses incurred by the
insured at our request to assist us in the
investigation or defense of the claim or
"suit", including actual loss of earnings up
to $500 a day because of time off from
work.

J. ADDITIONAL INSURED ~ OWNER, MANAGER

OR LESSOR OF PREMISES

The following is added to SECTION Il = WHO IS
AN INSURED:

Any person or organization that Is a premises
owner, manager or lessor and that you have
agreed in a wiitten contract to name as an
additional insured on this Coverage Part Is an

© 2016 The Travelers Indemnity Company. All fights reserved.
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insured, but only with respect to liability for "bodily

injury”, “"property damage", “personal Injury" or

“advertising injury" that:

a. |Is "bodily injury" or "property damage"” caused
by an "occurrence" that takes place, of
"personal injury" caused by an offense that is
committed, after you have signed that
contract; and

b. Arises out of the ownership, maintenance or
use of that part of any premises leased to you
under that written contract,

The Insurance provided to such premises owner,
manager or lessor Is subject o the following
provisions:

a. The limits of Insurance provided to such
premises owner, manager or lessor wifl be
the limits which you agreed to provide in the
written contract, or the limits shown on the
Declarations of this Coverage Part, whichever
are less,

b. The insurance provided to such premises
owner, manager or lessor does not apply to:

(1) "Bodily injury” or ‘“property damage"

caused by an "occurrence" that takes

place, or "personal injury" caused by an

offense that is committed, after you
cease to be a tenant in that premises; or

(2) Structural alterations, new construction or
demolition operations performed by or on
hehalf of such premises owner, manager
or lassor.

c. The Insurance provided to such premises
owner, manager or lessor is excess over any
valid and collectible other insurance available
to such premises owner, manager ot lessor,
unless you have agreed in a written contract
for this insurance to apply on a primary or
contributory basis.,

. ADDITIONAL INSURED ~ LESSOR OF LEASED

EQUIPMENT

The following is added to SECTION = WHO IS
AN INSURED:

Any person of organization that is an equipment
lessor and that you have agreed in a written
contract to name as an additional insured on this
Coverage Part is an Insured, but only with respect
to liability for "bodily Injury®, “property damage",
"personal injury" or "advertising injury" that:
a. s "bodily injury" or "property damage" caused
by an “occurrence" that takes place, or
“nersonal injury" caused by an offense that is
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committed, after you have signed that written
contract; and

b. Is caused, in whole or in part, by acts or
omissions of you or any person or
organization performing operations on your
behalf, in the malntenance, operation or use
of equipment leased to you by such
equipment lessor,

The insurance provided to such equipment lessor
is subject to the following provisions:

a, The limits of insurance provided to such
equipment lessor will be the limits which you
agreed to provide in the written contract, or
the limits shown on the Declarations of this
Coverage Pari, whichever are less; and

b. The insurance provided to such equipment
lessor does not apply:

(1) To any ‘"bodily Injury" or "propetly
damage" caused by an "occurrence” that
takes place, or "personal injury” caused
by an offense that is committed, after the
equipment lease expires; or

(2) If the equipment is leased with an
aperator.

¢. The insurance provided to such equipment
lessor is excess over any valld and collectlble
other Insurance available to such equipment
lessor, unless you have agreed in a written
contract for this insurance to apply on a
primary or contributory basis,

ADDITIONAL INSURED -~ STATE OR
POLITICAL SUBDIVISIONS -~ PERMITS
RELATING T O PREMISES

The following is added to Paragraph 2, of
SECTION Il - WHO IS AN INSURED:

Any state or palitical subdivision that has issued a
permit in connection with premises owned or
occupied by, or rented or loaned to, you, is an
insured, but only with respect to "bodily injury",

*property damage", ‘"personal injury" ot
"advertising injury® arising out of the existence,
ownership, use, maintenance, repalr,

conhstruction, erection or removal of advertising
sighs, awnings, canoples, cellar entrances, coal
holes, driveways, manholes, marquees, hoist
away openings, sidewalk vaults, elevators, street
banners or decorations for which that state or
political subdivision has issued such permit.

COMMERCIAL GENERAL LIABILITY

M. ADDITIONAL INSURED -~ STATE OR

POLITICAL SUBDIVISIONS -~ PERMITS
RELATING TO OPERATIONS

The following is added to Paragraph 2., of
SECTION Il = WHOQ IS AN INSURED:

Any state or political subdivision that has issued a
permit with respect to operations performed by
you or on your behalf is an insured, but only with
respect to *bodily injury", "property damage",
"personal Injury" or “advertising Injury" arising out
of operations performed by you or on yout behalf
for which that state or political subdivision has
issued- such permit. However, no such state or
political subdivision is an insured for:

(1) "Bodily injury", "property damage", "personal
injury" or “advertising Injury" arising out of
operations petformed for that state or political
subdivision; or

(2) "Bodily injury" or “property damage" included
within the “"products — completed operations
hazard".

. WHO IS AN INSURED — NEWLY ACQUIRED

OR FORMED ORGANIZATIONS

The foliowing replaces Paragraph 4,a. of
SECTION 1l - WHO IS AN INSURED:

a. Coverage under this provision is afforded
only:

(1) Until the 180th day after you acquire or
form the organization or the end of the
policy period, whichever is eatlier, if you
do not report such organization in writing
to us within 180 days after you acquire or
form it; or

(2) Until the end of the policy period, when
that date is later than 180 days after you
acquire or form such organizations, if you
report such organization in writing to us
within 180 days after you acquire or form
It.

. KNOWLEDGE AND NOTICE OF

OCCURRENCE OR OFFENSE

The following is added to Paragraph 2., Dutles In
The Event of Occurrence, Offense, Claim Or
Suit, of SECTION IV - COMMERCIAL
GENERAL LIABILITY CONDITIONS:

e, The following provisions apply to Paragraph
a, above, but only for the purposes of the
insurance provided under this Coverage Part
to you or any insured listed in Paragraph 1. or
2. of Section Il — Who Is An Insured:
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M

(2

(3

Page 6 of 6

Natice to us of such "occurrence” or of an
offense must be given as soon as
practicable only after the "occurrence" or
offense is known to you (if you are an
individual), any of your partners or
members who is an individual (if you are a
partnership or joint venture), any of your
managers who is an individual (if you are
a limited liability company), any of your
trustees who is an individual (if you are
a trust), any of your "executive officers" or
directors (if you are an organization other
than a partnership, joint venture, limited
liabllity company or trust), or any
"employee" (such as an insurance, loss
conlrol or risk manager or administrator)
authorized by you lo give notice of an
"occurrence” or offense.,

Knowledge by any other "employee” of an
"occurrence” or offense does not imply
that you also have such knowledge.

If you are a partnership, joint venture,
limited lability company or trust, and
none of your partners, joint venture
members, managers or lruslees are
individuals, notice to us of such
"occutrence" or offense must he given as
soon as practicable only after the
"occurrence" or offense is known by:

(a) Any individual who is:

() A partner or member of any
partnership or joint venture;

(i) A manager of any limited liability
company:

(il) A trustee of any trust; or

(iv) An executive officer or director of
any other organization;

that is your partner, joint venlure
member, manager or trustee; or

(b) Any “"employee” authorized by such
partnership, joint venture, limited
liability company, trust or other
organization to glve notice of an
"occurrence” or offense.

Notice to us of such "occurrence” or
offense will be deemed to be glven as
soon as practicable if it is given in good
faith as soon as practicable to your
workers' compensalion, accident, or

© 2016 The Travalars Indemnity Company. All rights reserved.
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health insurer. This applies only if you
subsequently give notice to us of the
“occurrence" or offense as soon as
practicable after any of the persons
described in Paragraphs e, (1) or (2)
above discovers that the "occurrence" or
offcnse may result in sums to which the
insurance provided under the Coverage
Part may apply.

UNINTENTIONAL OMISSION
The following is added to Paragraph 6.,

Representations, of SECTION Iv -
COMMERCIAL GENERAL LIABILITY
CONDITIONS:

The unintentional omission of, or unintentional
error i, any information provided by you which
we relied upon in issuing this policy will not
prejudice  your fights under this insurance.
However, this provision does not affect our right
lo collect additional premium or to exercise our
rights of cancellation or nonrenewal in
accordance with applicable insurance laws or
regulations.

WAIVER OF TRANSFER OF RIGHTS OF
RECOVERY AGAINST OTHERS TO US WHEN
REQUIRED BY WRITTEN CONTRACT

The following is added to Paragraph 8,, Transfer
of Rights of Recovery Agalnst Others to Us, of
SECTION IV - COMMERCIAL GENERAL
LIABILITY CONDITIONS:

We waive any right of recovery we may have
against any person or organization because of
payments we make for injury or damage arising
out of premises owned or occupied by or rented
or loaned to you; ongoing operations perforimed
by you or on your behalf, done under a written
contract with that person or organization; "your
work"; or "your products". We waive this right
where you have agreed lo do so as part of a
written contract signed by yous priorto loss.

AMENDED INSURED CONTRACT DEFINITION
~ RAILROAD EASEMENT

1. The following replaces Paragraph c, of the
definition of ‘“insured contract® in the
DEFINITIONS Section:

c. Any easement or license agreement;

2, Paragraph f.(1) of the definition of “insured
contract" in the DEFINITIONS Section is
deleted.
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COMMERGIAL AUTO

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY,

AUTO COVERAGE PLUS ENDORSEMENT

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

GENERAL DESCRIPTION OF COVERAGE — This endorsement broadens coverage. However, coverage for any
injury, damage or medical expenses described in any of the provisions of this endorsement may be excluded or
limited by another endorsement to the Coverage Part, and these coverage broadening provisions do not apply to
the extent thal coverage Is excluded or limited by such an-endorsement, The following listing is a general cover-
age description only. Limitations and exclusions may apply to these coverages. Read all the provisions of this en-
dorsement and the rest of your policy carefully to determine rights, duties, and what is and Is not covered.

A,

B.
C.
D

mm

B.

CAT4200215

BLANKET ADDITIONAL INSURED
EMPLOYEE HIRED AUTO
EMPLOYEES AS INSURED

. SUPPLEMENTARY PAYMENTS ~ INCREASED

LIMITS
TRAILERS —~ INCREASED LOAD CAPACITY
HIRED AUTO PHYSICAL DAMAGE

PHYSICAL DAMAGE -~ TRANSPORTATION
EXPENSES — INCREASED LIMIT

BLANKET ADDITIONAL INSURED

The following is added to Paragraph A.1,, Who Is
An Insured, of SECTION Il - COVERED AUTOS
LIABILITY COVERAGE:

Any person or organization who Is required under
a written centract or agreement between you and
that person or organization, that is signed and
executed by you before the "bodily injury" or
"property damage" occurs and thal is in effecl
during the policy period, to be named as an addi-
tional Insured is an "Insured" for Covered Autos
Liability Coverage, but anly for damages lo which
this insurance applies and only to the extent that
person or organization qualifies as an “insured"
under the Who Is An instired provision contained
in Section Il

EMPLOYEE HIRED AUTO

1. The fallowing is added ta Paragraph A.1.,
Who Is An Insured, of SECTION If = COV-
ERED AUTOS LIABILITY COVERAGE:

An "employee” of yours is an "insured" while
operating a covered "auto" hired or rented
under a contract or agreament ih an "em-
ployee's” name, with your permission, while

H.

=

@ 2015 The Travelers Indemnily Company. All rights reserved.
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AUDIO, VISUAL AND DATA ELECTRONIC
EQUIPMENT — INCREASED LIMIT

WAIVER OF DEDUCTIBLE — GLASS
PERSONAL PROPERTY

AIRBAGS

AUTO LOAN LEASE GAP

BLANKET WAIVER OF SUBROGATION

performing duties related to the conduct of

your business.

2, The following replaces Paragraph b. in B.5.,
Other Insurance, of SECTION IV ~ BUSI-
NESS AUTO CONDITIONS:

b. Far Hired Auto Physical Damage Cover-
age, the following are deemed {o be cov-
ered “autos" you own:

{1) Any covered "auto” you lease, hire,
rent or borrow; and

(2) Any covered "auto" hired or rented by
your "employee" under a contract in
an "employee's" name, with your
permission, while performing duties
related to the conduct of your busi-
ness.

However, any "auto” that is leased, hired,
rented or borrowed with a driver is not a
covered “auto".
EMPLOYEES AS INSURED
The following is added to Paragraph A.1., Who Is
An Insured, of SECTION H —= COVERED AUTOS
LIABILITY COVERAGE:

Page 10of 3
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COMMERCIAL AUTO

Any "amployee" of yours is an "insured” while us-
ing a covered "auto” you don't own, hire or borrow
In your business or your personal affalrs.

. SUPPLEMENTARY PAYMENTS - INCREASED

LIMITS

1. The following replaces Paragraph A.2.a.(2) of
SECTION Il « COVERED AUTOS LIABILITY
COVERAGE:

(2) Up to $3,000 for cost of hail bonds (in-
cluding bonds for related traffic faw viola-
tions) required because of an “accident
we cover, We do not have to furnish
these bonds,

2. The following replaces Paragraph A.2.a.(4) of
SECTION Il = COVERED AUTOS LIABILITY
COVERAGE:

(4) All reasonable expenses incurred by the
"Insured" at our request, including actual
loss of earnings up to $500 a day be-
causs of time off from work.

. TRAILERS — INCREASED LOAD CAPACITY

The following replaces Paragraph C.1. of S8EC-
TION | - COVERED AUTOS:

1. "Trallers" with a load capaciy of 3,000
pounds or less designed primarily for travel
on pubile roads.

. HIRED AUTO PHYSICAL DAMAGE

The following is added to Paragraph A.4., Cover-
age Extenslons, of SECTION Il - PHYSICAL
DAMAGE COVERAGE:

Hired Auto Physical Damage Coverage

If hired "autos" are covered "autos" for Coverad
Autos Liabilitly Coverage but not covered "autos"
for Physical Damage Coverage, and this policy
also provides Physical Damage Coverage for an
owned “auto", then the Physical Damage Cover-
age Is extended to "autos" that you hire, rent or
borrow subject to the following:

(1) The most we will pay for “loss" to any ane
“auto” that you hire, rent or borrow is the
lesser of:

(a) $50,000;

(b) The actual cash value of the damaged or
stolen properly as of the time of the
"loss"; or

(¢) The cost of repairing or replacing the

damaged or stolen property with other
property of like kind and quality.

© 2015 The Travelers Indemnity Company. All rights reserved.
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(2} An adjustment for depreciation and physical
condition will be made in determining actual
cash value in the avent of a total "loss".

(3) If a repalr or replacement results in better
than like kind or quality, we will not pay for the
amount of betterment.

(4) A deductible equal fo the highest Physical
Damage deductible applicable to any owned
covered "auta”,

(8) This Coverage Extenslon does not apply to:

(a) Any "aulo" that is hired, rented or bor-
rowed with a driver; or

{b) Any “auto" that Is hired, rented or bor-
rowed from your "employee”.

G. PHYSICAL DAMAGE - TRANSPORTATION

EXPENSES ~ INCREASED LIMIT

The following replaces the first sentence in Para-
graph A.4.a, Transportation Expenses, of
SECTION 1l = PHYSICAL DAMAGE COVER-
AGE:

We will pay up to $50 per day to a maximum of
$4,500 for temporary transportation expense in-
curred by you because of the total theft of a cov-
ered "auto” of the private passenger type.

. AUD|O, VISUAL AND DATA ELECTRONIC

EQUIPMENT — INCREASED LIMIT

Paragraph C.1.b, of SECTION ill ~ PHYSICAL
DAMAGE COVERAGE is deleted.

WAIVER OF DEDUCTIBLE —~ GLASS

The following is added to Paragraph D,, Deducti-
ble, of SECTION It = PHYSICAL DAMAGE
COVERAGE:

No deductible for a covered "auto" will apply to
glass damage if the glass is repaired rather than
replacad.

PERSONAL PROPERTY

The following is added to Paragraph A.4., Cover-
age Extenslons, of SECTION Iif - PHYSICAL
DAMAGE COVERAGE:

Personal Property Coverage

We will pay up to $400 for "loss” to wearing ap-
parel and other persanal properly which is:

{1) Owned by an “insured"; and
{2) In oron your covered “auto”,

This coverage only applies in the event of a total
theft of your covered "auto".

No deductibles apply to Personal Property cover-
age.

CAT4200215
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AIRBAGS

The following is added to Paragraph B.3,, Exclu-
sions, of SECTION Il = PHYSICAL DAMAGE
COVERAGE:

Exclusion 3.a, does not apply to "loss” to one or

more airbags in a covered “auto” you own that in-

flate due {o a cause other than a cause of "loss"

set forth in Paragraphs A.1.b. and A.1.c., hut

only:

a. If that "auto" is a covered “auta” for Compre-
hensive Coverage under this policy;

b. The airbags are not covered under any war-
ranty; and

¢. The airbags were not intentionally inflated.

We will pay up lo a maximum of $1,000 for any
one "loss".

AUTO LOAN LEASE GAP

The following is added to Paragraph A.4., Cover-
age Extensions, of SECTION I ~ PHYSICAL
DAMAGE COVERAGE;

Auto Loan Lease Gap Caverage for Private
Passenger Type Vehicles

In the aven! of a total "loss" to a covered "auto” of
the private passenger type shown in the Schedule
or Declarations for which Physical Damage Cov-
erage is provided, we will pay any unpaid amount
due on the lease or loan for such covered "auto"
less the following:

(1) The amount paid under the Physical Damage

Coverage Section of the policy for that "auto”;
and

COMMERCIAL AUTO

(2) Any:

{8) Overdue lease or loan payments at the
time of the "loss";

{b) Financial penallies imposed under a
lease for excessive use, abnormal wear
and tear or high mileage,

{¢) Securlty deposits not returned by the les-
sor;

(d) Cosls for extended warranties, Credit Life
Insurance, Heallh, Accident or Disability
Insurance purchased with the loan or
lease; and

(e} Carry-over balances from previous loans
. orleages, ..

M. BLANKET WAIVER OF SUBROGATION

The following replaces Paragraph A.5., Transfer
Of Rights Of Recovery Against Others To Us,
of SECTION |V —~ BUSINESS AUTO CONDI-
TIONS:

5. Transfer Of Rights Of Recovery Against
Others To Us

We walve any right of recovery we may have
against any person or organization to the ex-
tent required of you by a writlen contract exe-
cuted prior to any “accident" or "loss", pro-
vided that the “accident" or "loss" arises out of
the operations contemplated by such con-
{ract. The waiver applies only to the person or
organization designated in such contracl,
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EXHIBIT "E"

DRUG POLICY COMPLIANCE AGREEMENT

(, _ Jack P. Miller President as an owner or officer of
(Name) (Print/Type) (Title)

R.G. Miller Engineers, Inc. (Engineer)
(Name of Company)

have authority to bind Engineer with respect to its bid, offer or performance of any and all contracts it may enter into
with the City of Houston; and that by making this Agreement, | affirm that the Engineer is aware of and by the time the
contract is awarded will be bound by and agree to designate appropriate safety impact positions for company
employee positions, and to comply with the following requirements before the City issues a Notice to Proceed:

1. Develop and implement a written Drug Free Workplace Policy and related drug testing procedures for
the Engineer that meet the criteria and requirements established by the Mayor's Amended Policy on
Drug Detection and Deterrence (Mayor's Drug Policy) and the Mayor's Drug Detection and Deterrence
Procedures for Engineers (Executive Order No. 1-31).

2. Obtain a facility to collect urine samples consistent with Health and Human Services (HHS) guidelines
and a HHS certified drug testing laboratory to perform the drug tests.

3. Monitor and keep records of drug tests given and the results; and upon request from the City of
Houston, provide confirmation of such testing and results.

4. Submit semi-annual Drug Policy Compliance Declarations.

| affirm on behalf of the Engineer that full compliance with the Mayor's Drug Policy and Executive Order No. 1-31 is a
material condition of the contract with the City of Houston.

| further acknowledge that falsification, failure to comply with or failure to timely submit declarations and/or
documentation in compliance with the Mayor's Drug Policy and/or Executive Order No. 1-31 will be considered a
breach of the contract with the City and may result in non-award or termination of the contract by the City of Houston,

' ‘}“}« ‘ vl Jack P. Miller

Date Engin/e/er Name "
/ i I#] ‘1/“> q/,\‘ ! .
. y " - %\(‘&‘!M

Sigrjature

President
Title
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EXHIBIT "F"

DRUG POLICY COMPLIANCE DECLARATION

1, _Jack P. Miller President as an owner or officer of
(Name) (Print/Type) (Title)
R.G. Miller Engineers, Inc. (Engineer)

(Name of Company)

have personal knowledge and full authority to make the following declarations:

This reporting period covers the preceding six months from ___N/A to_ N/A , 2017 .

e

nitials

quQ/\ N/A

A written Drug Free Workplace Policy has been implemented and employees notified. The policy
meets the criteria established by the Mayor's Amended Policy on Drug Detection and Deterrence
(Mayor's Policy).

Written drug testing procedures have been implemented in conformity with the Mayor's Drug Detection
and Deterrence Procedures for Engineers, Executive Order No. 1-31. Employees have been notified
of such procedures,

Collection/testing has been conducted in compliance with federal Health and Human Services (HHS)

Initials guidelines.
Mm N/A Appropriate safety impact positions have been designated for employee positions performing on the
Initials City of Houston contract. The number of employees in safety impact positions during this reporting
period is__N/A .
g:yé/\é? A NA From __ N/A to N/A the following test has occurred
Initials (Start date) (End date)
Reasonable  Post
Random Suspicion Accident Total
Number Employees Tested 0 0 0 0
Number Employees Positive 0 0 0 0
0 0 0 0

Percent Employees Positive

AW NA

Initials

Any employee who tested positive was immediately removed from the City worksite consistent with
the Mayor's Policy and Executive Order No. 1-31.

| affirm that falsification or failure to submit this declaration timely in accordance with established
guidelines will be considered a breach of contract.

I declare under penalty of perjury that the affirmations made herein and all information contained in this declaration are
within my personal knowledge and are true and correct.

S [y [0 Jack P. Miller

1]

(Date)

(Typed or Printed Name) o

\
B ERNEANANIEN
“(Sianature)

President
(Title)
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EXHIBIT "G"

ENGINEER'S CERTIFICATION
OF NO SAFETY IMPACT POSITIONS
IN PERFORMANCE OF A CITY CONTRACT

|, Jack P. Miller President

(Name) (Title)
R.G. Miller Engineers, Inc.

as an owner or officer of (Engineer)

(Name of Company)

have authority to bind the Engineer with respect to its bid, and hereby certify that Engineer has no employee safety
impact positions, as defined in §5.18 of Executive Order No. 1-31, that will be Involved

DR15 SWAT 12A Bonita Gardens Drainage and Paving Improvements (WBS No. M-420HUD-012A-3)
(Project)

in performing

Engineer agrees and covenants that it shall immediately notify the City of Houston Director of Personnel if any safety
impact positions are established to provide services in performing this City Contract.

< fanA Jack P. Miller

3

(Date) (Typed or Printed Name)

B ReNQX I

I (Signature)

President
(Title)
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EXHIBIT “H”
SUBCONTRACTOR’S ASSIGNMENT OF COPYRIGHT

1. Engineer has entered into a Contract with the CITY OF HOUSTON, TEXAS (“City") to provide professional
engineering services as well as related support and consulting services ("Services”).

2. Subcontractor is or will be providing services for Engineer related to its Contract with the City.

3. In the course of Subcontractor's work for Engineer related to the provision of Services to the City, Contract

Documents and other work products will be produced by Subcontractor for the benefit of the City for which
Subcontractor will be compensated by Engineer.

4. Contract Documents include but are not limited to reports, charts, analyses, maps, letters, tabulations,
computer programs, exhibits, notes, models, photographs, the original transparencies of all drawings, all
graphic and written information prepared or assembled by Subcontractor and all other work products obtained
or prepared by Subcontractor as part of its services for Engineer.

5. For and in consideration of the foregoing, the Subcontractor shall grant and assign and hereby does grant and
assign to the City all right, title, interest and full ownership worldwide in and to any work, invention and all
Contract Documents, or any modifications or improvements to them, and the copyrights, patents, trademarks,
trade secrets and any other possessory or proprietary rights therein, that are discovered, conceived,
developed, written or produced by the Subcontractor, its agents and employees pursuant to its contract with
Engineer (collectively "Works"), to have and to hold the same unto the City absolutely.

6. The Subcontractor agrees that neither it nor any of its agents and employees shall have any right to assert or
establish a claim or exercise any of the rights embodied in any copyrights, patents, trademarks, trade secrets
and any other possessory or proprietary rights related to the Works. If requested by the Engineer, the
Subcontractor shall place a conspicuous notation upon any such Works which indicates that the copyright,
patent, trademark or trade secret thereto is owned by the City of Houston.

7. The Subcontractor shall execute all documents required by the Engineer and the Director of the Department of
Public Works and Engineering of the City (“Director”) to further evidence such assignment and ownership. The
Subcontractor shall cooperate with the Engineer and the City in registering, creating or enforcing any
copyrights, patents, trademarks, trade secrets or other possessory or proprietary rights arising hereunder. If
any assistance by the Subcontractor is requested and rendered pursuant to this Section, the City shall
reimburse the Subcontractor for all out-of-pocket expenses incurred by the Subcontractor in rendering such
assistance, subject to the availability of funds. On termination of the Subcontractor's contract with Engineer or
upon request by the Director, the Subcontractor shall deliver all Works to the City. The Subcontractor agrees
that its agents and employees performing work hereunder are bound by the terms of this Exhibit.

IN WITNESS HEREOF, Subcontractor has executed this Assignment as of this 21 §+ day of _
5&{7%&1« het 2017 .

Subcontractor: KUO % ASSOCIATES, INC:

BSMAW Chawﬁ{hwi
V: SHAHEEN CHOWpHUR
Title:PRESI PENT /
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EXHIBIT “H”
SUBCONTRACTOR’S ASSIGNMENT OF COPYRIGHT

1. Engineer has entered into a Contract with the CITY OF HOUSTON, TEXAS (“City”) to provide professional
engineering services as well as related support and consulting services (“Services”).

2. Subcontractor is or will be providing services for Engineer related to its Contract with the City.

3. In the course of Subcontractor's work for Engineer related to the provision of Services to the City, Contract
Documents and other work products will be produced by Subcontractor for the benefit of the City for which
Subcontractor will be compensated by Engineer.

4. Contract Documents include but are not limited to reports, charts, analyses, maps, letters, tabulations,
computer programs, exhibits, notes, models, photographs, the original transparencies of all drawings, all
graphic and written information prepared or assembled by Subcontractor and all other work products obtained
or prepared by Subcontractor as part of its services for Engineer.

5. For and in consideration of the foregoing, the Subcontractor shall grant and assign and hereby does grant and
assign to the City all right, title, interest and full ownership worldwide in and to any work, invention and all
Contract Documents, or any modifications or improvements to them, and the copyrights, patents, trademarks,
trade secrets and any other possessory or proprietary rights therein, that are discovered, conceived,
developed, written or produced by the Subcontractor, its agents and employees pursuant to its contract with
Engineer (collectively "Works"), to have and to hold the same unto the City absolutely.

6. The Subcontractor agrees that neither it nor any of its agents and employees shall have any right to assert or
establish a claim or exercise any of the rights embodied in any copyrights, patents, trademarks, trade secrets
and any other possessory or proprietary rights related to the Works. If requested by the Engineer, the
Subcontractor shall place a conspicuous notation upon any such Works which indicates that the copyright,
patent, trademark or trade secret thereto is owned by the City of Houston.

7. The Subcontractor shall execute all documents required by the Engineer and the Director of the Department of
Public Works and Engineering of the City (‘Director”) to further evidence such assignment and ownership. The
Subcontractor shall cooperate with the Engineer and the City in registering, creating or enforcing any
copyrights, patents, trademarks, trade secrets or other possessory or proprietary rights arising hereunder. If
any assistance by the Subcontractor is requested and rendered pursuant to this Section, the City shall
reimburse the Subcontractor for all out-of-pocket expenses incurred by the Subcontractor in rendering such
assistance, subject to the availability of funds. On termination of the Subcontractor's contract with Engineer or
upon request by the Director, the Subcontractor shall deliver all Works to the City. The Subcontractor agrees !
that its agents and employees performing work hereunder are bound by the terms of this Exhibit.

IN WITNESS HEREOF, Subcontractor has executed this Assignment as of this lC{TH day of _
SEPTEMBER 12017

S}ngggractor .

By Keuy HumeHRtes
Title: PiNciPAL
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EXHIBIT “H”
SUBCONTRACTOR’S ASSIGNMENT OF COPYRIGHT

1. Engineer has entered into a Contract with the CITY OF HOUSTON, TEXAS ("City") to provide professional
engineering services as well as related support and consulting services ("Services”),

2, Subcontractor is or will be providing services for Engineer related to its Contract with the City.

3, In the course of Subcontractor's work for Engineer related to the provision of Services to the City, Contract

Documents and other work products will be produced by Subcontractor for the benefit of the City for which
Subcontractor will be compensated by Engineer.

4. Contract Documents include but are not limited to reports, charts, analyses, maps, letters, tabulations,
computer programs, exhibits, notes, models, photographs, the original transparencies of all drawings, all
graphic and written information prepared or assembled by Subcontractor and all other work products obtained
or prepared by Subcontractor as part of its services for Engineer.

5. For and in consideration of the foregoing, the Subcontractor shall grant and assign and hereby does grant and
assign to the City all right, title, interest and full ownership worldwide in and to any work, invention and all
Contract Documents, or any modifications or Improvements to them, and the copyrights, patents, trademarks,
trade secrets and any other possessory or proprietary rights therein, that are discovered, conceived,
developed, written or produced by the Subcontractor, its agents and employees pursuant to its contract with
Engineer (collectively "Works"), to have and to hold the same unto the City absolutely.

6. The Subcontractor agrees that neither it nor any of its agents and employees shall have any right to assert or
establish a claim or exercise any of the rights embodied in any copyrights, patents, trademarks, trade secrets
and any other possessory or proprietary rights related to the Works. If requested by the Engineer, the
Subcontractor shall place a conspicuous notation upon any such Works which indicates that the copyright,
patent, trademark or trade secret thereto is owned by the City of Houston.

7. The Subcontractor shall execute all documents required by the Engineer and the Director of the Department of
Public Works and Engineering of the City (“Director”) to further evidence such assignment and ownership. The
Subcontractor shall cooperate with the Engineer and the City in registering, creating or enforcing any
copyrights, patents, trademarks, trade secrets or other possessory or proprietary rights arising hereunder. If
any assistance by the Subcontractor is requested and rendered pursuant to this Section, the City shall
reimburse the Subcontractor for all out-of-pocket expenses incurred by the Subcontractor in rendering such
assistance, subject to the availability of funds. On termination of the Subcontractor's contract with Engineer or
upon request by the Director, the Subcontractor shall deliver all Works to the City. The Subcontractor agrees
that its agents and employees performing work hereunder are bound by the terms of this Exhibit.

Hl_
%DM‘%%S\PEREO\&?UMOW%W has executed this Assignment as of this g @ day of _
X OEV 20

By:

Tme‘\ PLOWL A . OANRRVAT PE

Dipecane ) At GROVE, ic -
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EXHIBIT “H”
SUBCONTRACTOR'S ASSIGNMENT OF COPYRIGHT

1. Engineer has entered into a Contract with the CITY OF HOUSTON, TEXAS (“City") to provide professional
engineering services as well as related support and consulting services (“Services”).

2. Subcontractor is or will be providing services for Engineer related to its Contract with the City.

3. In the course of Subcontractor's work for Engineer related to the provision of Services to the City, Contract

Documents and other work products will be produced by Subcontractor for the benefit of the City for which
Subcontractor will be compensated by Engineer.

4, Contract Documents include but are not limited to reports, charts, analyses, maps, letters, tabulations,
computer programs, exhibits, notes, models, photographs, the original transparencies of all drawings, all
graphic and written information prepared or assembled by Subcontractor and all other work products obtained
or prepared by Subcontractor as part of its services for Engineer,

5. For and in consideration of the foregoing, the Subcontractor shall grant and assign and hereby does grant and
assign to the City all right, title, interest and full ownership worldwide in and to any work, invention and all
Contract Documents, or any modifications or improvements to them, and the copyrights, patents, trademarks,
trade secrets and any other possessory or proprietary rights therein, that are discovered, concelved,
developed, written or produced by the Subcontractor, its agents and employees pursuant to its contract with
Engineer (collectively "Works"), to have and to hold the same unto the City absolutely.

6. The Subcontractor agrees that neither it nor any of its agents and employees shall have any right to assert or
establish a claim or exercise any of the rights embodied in any copyrights, patents, trademarks, trade secrets
and any other possessory or proprietary rights related to the Works. If requested by the Engineer, the
Subcontractor shall place a conspicuous notation upon any such Works which indicates that the copyright,
patent, trademark or trade secret thereto is owned by the City of Houston.

7. The Subcontractor shall execute all documents required by the Engineer and the Director of the Department of
Public Works and Engineering of the City (“Director”) to further evidence such assignment and ownership. The
Subcontractor shall cooperate with the Engineer and the City in registering, creating or enforcing any
copyrights, patents, trademarks, trade secrets or other possessory or proprietary rights arising hereunder. I
any assistance by the Subcontractor is requested and rendered pursuant to this Section, the City shall
reimburse the Subcontractor for all out-of-pocket expenses incurred by the Subcontractor in rendering such
assistance, subject to the availability of funds. On termination of the Subcontractor's contract with Engineer or
upon request by the Director, the Subcontractor shall deliver all Works to the City. The Subcontractor agrees
that its agents and employees performing work hereunder are bound by the terms of this Exhibit.

IN WITNESS HEREOF, Subcontractor has executed this Assignment as of this 18 day of _
September , 2017 .

Subcontractor
ol

By: HoSsam Esmail, PE
Title: Senior Vice President
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EXHIBIT “1”
FORM POP 2

CERTIFICATION OF COMPLIANCE WITH
PAY OR PLAY PROGRAM

Avallable at http://www.houstontx.gov/obo/popforms.html
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CITY OF HOUSTON CERTIFICATION OF COMPLIANCE
STANDARD DOCUMENT WITH PAY OR PLAY PROGRAM

Document 00630
(POP-2)
City of Houston
Certification of Compliance with
Pay or Play Program

Contractor Name: R.G. Miller Engineers, Inc. $ 1,200,000.00
(Contractor/Subcontractor) (Amount of Contract)
Contractor Address: 16340 Park Ten Place #350, Houston, Texas 77084

Project No.: «WBSNo» M-420HUD-012A-3

Project Name: «LegalPriName» DR15 SWAT 12A Bonita Gardens Drainage and Paving Improvements

POP Liaison Name: Jack P. Miller, P.E.

In accordance with the City ‘of Houston Pay or Play Program authorized by Ordinance 2007-534 and Executive Order 1-7,
Contractor/Subcontractor agrees to abide by the terms of this Program, This certification is required of all contractors for contracts
subject to the program. You must agree EITHER to PAY or to PLAY for all covered employees. The Contractor/Subcontractor may
also Pay on behalf of some covered employees and Play on behalf of other covered employees.

The Contractor/Subcontractor will comply with all provisions of the Pay or Play Program and will furnish all information and reports
requested to determine compllance with program requirements of the Pay or Play Program (See Executive Order 1-7 for the terms of
the Pay or Play program) The criteria of the program Is as follows:

The Contractor/Subcontractor agrees to “Pay” $1.00 per hour for work performed by covered employees under the contract with the
Clty. If Independent contract labor Is utilized the Contractor/Subcontractor agrees to report hours worked by the independent contract
laborer and pay $1.00 per hour for work performed.

Otherwise the Contractor/Subcontractor agrees to “Play” by providing health benefits to each covered employee, The health benefits
must meet the following criterla:

1. The' employer will contribute no less than $150 per employee per month toward the total premium cost for single coverage only;
and

2. The employee contribution, If any amount, will be ro greater than 50% of the total premium cost and no more than $150 per
month.

3. Pursuant to E.O. 1-7 section 4.04 a contractor Is deemed to have complied with respect to a covered employee who is not
provided health benefits If the employee refuses the benefits and the employee’s contribution to the premium is no more than $40
per month,

The Contractor/Subcontractor will file compliance reports with the City, which will Include activity for covered employees subject to the
program, In the form and to the extent requested by the administering department. Compliance reports shall contain information
including, but not limited to, documentation showing employee health coverage and employee work records.

Note: The Contractor Is responsible to the City for the compliance of covered employees of covered subcontractors and

only forms that are accurate and complete will be accepted.

Total Employees on City Job 9
Covered Employees 9
Non-Covered Employees 0
, Exempt Employses 0
*Required
| hereby gertify that the abova Informatlor-s trye and correct. .
CAe TS MM 6/28/2017
Contractor [Slgnature) Date

Jack P. Miller, P.E.
Name and Title (Print or type)

00630
07-03-2012




EXHIBIT *J”

CERTIFICATION OF AGREEMENT TO COMPLY WITH
STANDARD DOT TITLE VIASSURANCES
APPENDIX A LANGUAGE

During the performance of this Contract, the Engineer, for itself, its assignees and successors in interest (hereinafter
referred to as the “Contractor”) agrees as follows:

(1

(4)

Compliance with Regulations: The Contractor shall comply with the Regulations relative to nondiscrimination

in Federally-assisted programs of the Department of Transportation (hereinafter, "DOT’) Title 49, Code of
Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter referred to as the
“Regulations"), which are herein incorporated by reference and made a part of this contract.

Nondiscrimination: The Contractor, with regard to the work performed by it during the Contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The Contractor shall not participate either
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations either by
competitive bidding or negotiation made by the Contractor for work to be performed under a subcontract,
including procurements of materials or leases of equipment, each potential subcontractor or supplier shall be
notified by the Contractor of the Contractor's obligations under this contract and the Regulations relative to
nondiscrimination on the grounds of race, color, or national origin.

Information and Reports: The Contractor shall provide all information and reports required by the Regulations
or directives issued pursuant thereto, and shall permit access to its books, records, accounts, other sources of
information, and its facilities as may be determined by the Recipient or the Texas Department of
Transportation to be pertinent to ascertain compliance with such Regulations, orders and instructions. Where
any information required of a Contractor is in the exclusive possession of another who fails or refuses to
furnish this information the Contractor shall so certify to the Recipient, or the Texas Department of
Transportation as appropriate, and shall set forth what efforts it has made to obtain the information.

Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the nondiscrimination
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department of
Transportation may determine to be appropriate, including, but not limited to:

(a) withholding of payments to the Contractor under the Contract until the Contractor complies; and/or
(b) cancellation, termination or suspension of the contract, in whole or in part.

Incorporation of Provisions: The Contractor shall include the provisions of paragraphs (1) through (6) in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations,
or directives issued pursuant thereto. The Contractor shall take such action with respect to any subcontract or
procurement as the Recipient or the Texas Department of Transportation may direct as a means of enforcing
such provisions including sanctions for non-compliance: Provided, however, that, in the event a Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such
direction, the Contractor may request the Recipient to enter into such litigation to protect the interests of the
Recipient, and, in addition, the Contractor may request the United States to enter into such litigation to protect
the interests of the United States.
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