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MASTER CONTRACTOR AGREEMENT
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HOME REPAIR PROGRAM

PREAMBLE

THIS MASTER CONTRACTOR AGREEMENT (this "Agreement") is made and entered
into by and between THE CITY OF HOUSTON (the "City") and REBUILDING
TOGETHER HOUSTON (the "Contractor") effective as of the date countersigned by the
Controller of the City of Houston (“Countersignature Date”).

In consideration of the mutual covenants and agreements contained in this Agreement,
the parties agree that all contracts and projects entered into between the parties under
the Home Repair Program (“HRP”) will be governed by, and subject to the terms and
provisions of this Agreement, and further agree as follows:

SECTION |

DEFINITIONS

Certificate of Compliance shall mean a certificate issued by the City and signed by the
City's inspector stating that all Work has been duly inspected and found to comply with
the City's Building Code requirements set forth at
https://www.houstonpermittinqcenter.orq/code-enforcement/customer-assistance-code-
development-cacd-section.html.

Change Order shall mean an amendment to the Work and/or Contract Price pertaining
to a particular Project, submitted by the Contractor and approved by the Homeowner and
the Director in accordance with the Project Documents and the Guidelines.

City shall have the meaning given to it in the Preamble of this Agreement

Competitive Sealed Proposal shall mean the project delivery method authorized by
Subchapter H of Chapter 271 of the Texas Local Government Code and required in
connection with construction and Reconstruction Projects under the HRP.

Contract Price shall mean the price to be paid by the City to the Contractor for the
performance of the Work in connection with a particular Project. Any changes in the




Contract Price shall only result from authorized Change Orders. The Contract Price shall
be paid in the form of progress payments in accordance with the Progress Schedule.

Contractor shall mean the person or entity named in the Preamble of this Agreement,
including its successors and assigns.

Contractor's Request for Payment shall mean that certain application and request for
payment submitted by Contractor requesting a progress payment in accordance with the
Progress Schedule.

Director shall mean the Director of HCDD or any other person(s) that may be designated
to perform the various functions assigned to the Director.

Grant shall mean the funds made available to a Homeowner for Work done on
Homeowner's Property under the Guidelines, which funds shall not be repayable to the
City as long as the Homeowner complies with the terms and conditions of the Project
Documents related to the Property.

Guidelines shall mean the Home Repair Program (HRP) Guidelines or Home Repair
Program Guidelines for 2015 Disasters (HRP-DR15) Guidelines, as applicable.

HCDD shall mean the City's Housing and Community Development Department.

Home Repair Program (HRP) shall mean the Home Repair Program administered by
HCDD in accordance with the Guidelines.

Home Repair Program Guidelines shall mean those guidelines designed to address
life, health, and/or safety hazards resulting from substandard conditions in a home owned
and occupied by a low and moderate-income elderly and/or disabled person, a person
with minor children and/or a homeowner providing full time care to disabled household
members.

Home Repair Program Guidelines for 2015 Disasters (HRP-DR15) shall refer to the
guidelines, adopted by City Council, by which the HCDD will administer a program which
will provide home repair assistance to low- and moderate-income homeowners affected
by the 2015 Memorial Day Flood and the 2015 October flooding.

Homeowner shall mean the owner/occupant of a single-family structure who qualifies for
participation in the HRP.

Homeowner’s Acceptance Form shall mean a written statement issued by the HCDD
and signed by the HCDD's inspector and the Contractor, to be delivered to Homeowner
for execution, stating that all Work has been satisfactorily completed in accordance with
the Plans and Specifications/Work Write-Up.

HUD shall mean the United States Department of Housing and Urban Development.



Notice to Proceed shall mean the written authorization issued by HCDD for the Contractor
to proceed with Work.

Plans and Specifications shall mean a detailed itemized list approved by the Director
that provides instructions to the Contractor for the Work to be done on the Property, which
may include drawings, as applicable.

Progress Schedule shall mean the schedule of the Work to be performed by certain
dates, as determined by the Contractor and approved by the Director in connection with
a Project.

Project shall mean the construction, Rehabilitation, or Reconstruction Work to be done
on a Property under the HRP. Each Project shall be subject to and governed by the terms
and provisions of this Agreement and the Project Documents.

Project Documents shall mean, as applicable, this Agreement, the Tri-Party Agreement,
the Plans and Specifications/Work Write-Up, Change Orders approved and executed by
the Director, if any, the Guidelines, the Progress Schedule, the Notice to Proceed, the
Certificate of Compliance, the Owner’s Acceptance Form, the Note, the Deed of Trust,
and all other documents pertaining to, or executed in connection with the Project.

Property shall mean a traditional stick built, detached, single-family dwelling unit built
upon land located within the incorporated areas of the City, to be rehabilitated,
constructed or reconstructed, as described in the Project Documents related to the
Property. The Property shall be described in Exhibit A to the Tri-Party Agreement.

Reconstruction shall refer to the demolition and re-building of a home on the same
Property.

Rehabilitation shall mean restoring a Property to a habitable condition by removing life,
health, or safety hazards.

Subcontractor shall mean any person or entity who, pursuant to this Agreement, will
perform Work on the Property at the request of Contractor.

Survey shall mean an identification of all relevant characteristics of a Homeowner’s
Property, including but not limited to improvements to the Property and a metes and
bounds description of the Homeowner's Property.

Tri-Party Agreement shall mean the agreement between a Homeowner, Contractor, and
the City relating to Work to be done on a Homeowner's Property under the HRP.

Work shall mean the labor and materials necessary for Contractor to complete the
construction, reconstruction or rehabilitation of a residential structure under the terms of
the Project Documents.



Work Write-up shall mean a detailed itemized list approved by the Director providing
instructions to the Contractor for Work.

SECTION I
SCOPE OF SERVICES

Contractor’s Duties.

In connection with each Project:

Section 2.01 General. The Contractor shall perform all of the services and furnish all
materials, labor and equipment necessary to complete the Work described in the Tri-Party
Agreement, including the Work Write-up or Plans and Specifications attached thereto.
The Contractor shall supervise and direct the Work, and the Contractor shall be solely
responsible for all construction means, methods, techniques, sequences and procedures
and for coordinating all portions of the Work under this Agreement. Unless otherwise
specifically provided herein, the Contractor shall provide and pay for all labor, materials,
equipment, tools, construction equipment and machinery, water (for its own
consumption), heat (for its own consumption), utilities (for its own consumption),
transportation, and other facilities and services necessary for the Contractor's sole use
and consumption and for the proper execution and completion of the Work.

Section 2.02 Inception. The Contractor shall not begin the Work on any Project until the
Contractor receives a Notice to Proceed from the Director.

Section 2.03 Scope. All Work to be performed and all specifications pertaining thereto
will be identified in the Project Documents. CONTRACTOR SHALL PERFORM NO
OTHER WORK UNLESS CHANGE ORDERS FOR ADDITIONAL WORK OR
MATERIALS ARE ISSUED IN ACCORDANCE WITH THIS AGREEMENT AND THE
PROJECT DOCUMENTS. All Change Orders approved and executed in conformance
with this Agreement shall be made a part of Project Documents.

Section 2.04 Side Agreements. The Contractor shall not enter into any side agreements
for additional work or materials for a Property over and above those specified in the Work
Write-up or Plans and Specifications attached to the Tri-Party Agreement

Section 2.05 Surveys. For all construction and Reconstruction Projects, the Contractor
shall develop a Survey of the Homeowner's Property to be completed by a registered
surveyor, at Contractor's sole expense.




SECTION Il

STANDARDS OF PERFORMANCE

In connection with each Project:

Section 3.01 Codes and Standards. Contractor shall perform all Work in conformance
with the applicable building codes, the Plans and Specifications, and any manufacturer's
recommendations. To the extent of conflict between any of the foregoing codes and
standards and the Plans and Specifications, the more restrictive shall apply. Contractor
shall obtain and pay all fees for all necessary building permits and inspections required
by the City and furnish a copy of same to the Director. If modification of the Work Write-
up is required to comply with the codes and standards, then the parties shall negotiate
and agree to a modification of the Work Write-up by Change Order.

Section 3.02 Protective Measures. The Contractor is responsible for the care and
safekeeping of all materials on the site and all Work until its completion. The Contractor
shall bear the risk of loss for damage to a Homeowner's Property (including land,
structures, and improvements) due to equipment, vehicles, tools, or operations employed
in the execution of the Work under the Work Write-up or Plans and Specifications, and
due to exposure to the elements which results from the execution of the Work under the
Work Write-up or Plans and Specifications. Except as otherwise provided in the Work
Write-up or Plans and Specifications, upon completion of the Work, the Contractor shall
clear and remove all surplus materials, equipment, refuse, dirt, or rubbish that has
resulted from the performance of the Work under the Work Write-up or Plans and
Specifications, at the Contractor's sole expense. The Contractor shall also leave a
Homeowner's Property in a “broom-clean” condition at the end of each workday if the unit
is occupied during the Work.

Section 3.03 Acts and Omissions. The Contractor shall be responsible and liable to the
City for the acts and omissions of his/her employees, agents, and subcontractors and
their agents and employees.

Section 3.04 Damages. Without limiting any other provision of this Agreement or the
other Project Documents, the Contractor shall be responsible and liable to the City for all
actual damages incurred by the City resulting from the Contractor’s failure to strictly
comply with the terms and provisions of this Agreement and the other Project Documents.
Such damages may be deducted and withheld from the amounts due Contractor under
this Agreement and the other Project Documents in connection with a Project.




Section 3.05 MWSBE Compliance. Contractor shall comply with the City's Minority and
Women Small Business Enterprise ("MWSBE") programs as set out in Chapter 15,
Article V of the City of Houston Code of Ordinances. Contractor shall make good faith
efforts to award subcontracts or supply agreements in at least 12% of the value of this
Agreement to MWSBEs. For purposes of this Section 3.05, the value of this Agreement
includes the aggregate total of all of the Contract Prices for all Tri-Party Agreements
executed by Contractor, including any Change Orders, thereto, authorized by the
Director. Contractor acknowledges that it has reviewed the requirements for good faith
efforts on file with the City’s Office of Business Opportunity (“OB0O"), and will comply
with them.

Contractor shall ensure that all subcontracts with MWSBE subcontractors and suppliers
contain the following terms:

1 (MWSBE subcontractor) shall not delegate or subcontract
more than 50% of the work under this subcontract to any other
subcontractor or supplier without the express written consent of the City
of Houston's OBO Director.

2 (MWSBE subcontractor) shall permit representatives of
the City of Houston, at all reasonable times, to perform (1) audits of the
books and records of the subcontractor, and (2) inspections of all places
where work is to be undertaken in connection with this subcontract.
Subcontractor shall keep such books and records available for such
purpose for at least four (4) years after the end of its performance under
this subcontract. Nothing in this provision shall affect the time for
bringing a cause of action nor the applicable statute of limitations.

3. Within five business days of execution of this subcontract, Contractor
(prime contractor) and Subcontractor shall designate in writing to the
Director an agent for receiving any notice required or permitted to be
given pursuant to Chapter 15 of the Houston City Code of Ordinances,
along with the street and mailing address and phone number of such
agent.

4. Any controversy between the parties involving the construction or
application of any of the terms, covenants, or conditions of this
subcontract may be submitted to the OBO Director. The OBO Director
may prescribe procedures to provide dispute resolution by neutrals in
accordance with the requirements of Chapter 15 of the Houston City
Code of Ordinances.



SECTION IV

CONTRACT AMOUNT

In connection with each Project, the City agrees to pay the Contract Price to the
Contractor, as detailed in this Section IV:

Section 4.01 Contract Price. The City shall pay the Contractor the Contract Price for the
performance of the Work described in the Project Documents for each Project in an
amount not to exceed $200,000.00. Such payments are subject to the Allocated Funds
provision and shall only be made from the Allocated Funds as provided in Section 4.04
below. Any changes in the Contract Price shall only result from authorized Change
Orders. The Contract Price shall be paid in the form of progress payments, which will be
submitted and disbursed according to the Progress Schedule.

Section 4.02 Bid Price. The Contractor's bid price will be binding on the Contractor for a
minimum period of at least 90 days from the date the bid is received by the City.

Section 4.03 Change Orders. If the Contractor determines that a change in the Work or
Contract Price is required, the Contractor may submit a written change order request that
includes the estimate for increases or decreases and an explanation of requested
changes. The Director shall review the change order request to determine if the change
is valid before authorizing. If the Director elects to authorize the change, the Director will
compute the reduction from or addition to the Contract Price- and will authorize the
Change Order in writing. All change orders must be submitted and approved in writing.
Contractor is not authorized to perform any additional work and the City shall have no
obligation to pay for any additional work or change in the Work unless a Change Order is
approved in writing by the Director. The Contractor will not, and shall not have any
obligation to, petrform any change in the Work until a Change Order has been
authorized and issued by the Director. Under no circumstances may the amount of the
Contract Price, plus Change Order exceed the maximum amount of assistance
authorized under the Guidelines.

Section 4.04 Limit of Appropriation. The City’s duty to pay money to the Contractor under
this Agreement is limited in its entirety by this Section’s provisions. In order to comply
with Article 1I, Sections 19 and 19a of the City's Charter and Article Xl, Section 5 of the
Texas Constitution, the City has appropriated and allocated $833,333.00 to pay money
due under this Agreement (the "Original Allocation”). -

A. Contractor recognizes that, due to the nature of the HRP, it is not possible to
specify the exact allocation of funds necessary for each participating Contractor or
Project. More specifically, Contractor will bid on a Housing Rehabilitation,
construction or Reconstruction Project along with other contractors in the HRP.
Accordingly, it is impossible to ascertain how many Projects and resulting Tri-Party
Agreements each contractor will be awarded as a result of the bidding process.
All funding will fund the collective Tri-Party Agreements performed by way of the



HRP. The City’s duty to pay money to Contractor for any Work completed while
participating in the HRP is governed by the terms and conditions of each Tri-Party
Agreement which Contractor is awarded, which dollar amount of each Tri-Party
Agreement shall not exceed $200,000.00 without the written authorization of the
City Council.

_ In the event the total allocation is insufficient to compensate Contractor, Contractor
may suspend its services at such time as the total allocation is expended, but shall
resume such services, if and when authorized by the Director, upon transfer of
funds by the Director or appropriation of additional funds by the City Council, when
necessary.

. The executive and legislative officers of the City, in their discretion, may allocate
supplemental funds for this Agreement, but they are not obligated to do so.
Therefore, the parties have agreed to the following procedures and remedies:

a. The City has not allocated supplemental funds or made a supplemental
allocation for this Agreement unless the City has issued to the Contractor a
Service Release Order, or a similar form approved by the City Controller,
containing the language set out below. When necessary, the Supplemental
Allocation shall be approved by motion or ordinance of City Council.

NOTICE OF SUPPLEMENTAL ALLOCATION OF FUNDS

By the signature below, the City Controller certifies that, upon the request
of the responsible director, the supplemental sum set out below has been
allocated for the purposes of the Agreement out of funds appropriated for
this purpose by the City Council of the City of Houston. This supplemental
allocation has been charged to such appropriation.

$

. The Original Allocation plus all supplemental allocations are the “Allocated Funds.”
Pursuant to the terms of the ordinance approving this Agreement, the Director, in
his sole discretion, may also reduce the amount of Allocated Funds under this
Agreement, which reduction shall accordingly release the City’s obligation and
liability under this Agreement for any amount in excess of the reduced amount of
Allocated Funds. The City shall never be obligated to pay any money under this
Agreement or any Tri-Party Agreement in excess of the Allocated Funds, as
reduced, if any such reduction occurs. Contractor must assure itself that sufficient
allocations have been made to pay for services it provides. If Allocated Funds are
exhausted, Contractor's only remedy is suspension or termination of its
performance under this Agreement, and it has no other remedy in law or in equity
against the City and no right to damages of any kind.



Section 4.05 Payment and Performance Bonds. The Contractor is required to obtain and
provide to the City a payment bond and performance bond, each in an amount equal to
the Contract Price, issued by a solvent company authorized to do business in the State
of Texas, which is compliant with all legal requirements, as security for the faithful
payment of all the Contractor’s obligations under this Agreement. The penal sum of the
payment and performance bonds shall be equal to the Contract Price as specified in this
Contract, or as otherwise specified by the Director.

A In the event that the Contractor has not provided payment and performance bonds,
the Contractor will not be given notice to proceed and the Work will not begin until
said performance bond is provided. If the Contractor is unable to provide a payment
or performance bond, the City will choose another contractor.

SECTION V

PAYMENTS; MECHANIC’S LIENS

In connection with each Project:

Section 5.01 General. The sole obligation of the City with regard to payment of the
Contract Price shall be limited to compensation for the Work as specified in the Project
Documents as such Work or portion thereof is completed in accordance with the Progress
Schedule.

In accordance with the Texas Prompt Payment Act, Contractor shall make timely
payments to all persons, entities, and subcontractors supplying labor, materials, or
equipment for the performance of this Agreement. CONTRACTOR SHALL DEFEND
AND INDEMNIFY THE CITY FROM ANY CLAIMS OR LIABILITY ARISING OUT OF
CONTRACTOR’S FAILURE TO MAKE THESE PAYMENTS.

Section 5.02 Progress Payments

A. Each progress payment will not exceed the cost set forth in the Progress
Schedule for the portion of the Work which has been completed and
approved by the City as provided below, and shall be limited to ninety (90%)
percent of said cost.

B. All progress payments will be requested in accordance with the Progress
Schedule. When requesting a progress payment:

1. Contractor must submit a Contractor's Request for Payment to the
Director.

2. Upon receipt of the Contractor's Request for Payment, the Director will
review and verify the Contractor's Request for Payment. Upon the
Director's approval of the Contractor's Request for Payment, it will be



Section 5.03

processed and payment made to the Contractor as soon as possible but
in no event later than thirty (30) days from the date the Contractor's
Request for Payment is received by the Director.

3. The City's review, verification and approval process may include field
inspections at the Property.

If any mechanic's, materialman’s or other similar lien or encumbrance is
filed against the Property, or the fixtures, materials, machinery and
equipment to be used in the Project, Contractor must discharge the same
(by payment, bonding, or otherwise) within fifteen (15) business days
following written notice thereof from the Director.

Contactor's application for payment shall reflect the cost for the portion of
the Work that has been completed by Contractor, shall include the notarized
signature of the Contractor and otherwise be in form and substance
acceptable to the Director.

Final Inspection and Payment.

A.

Upon the HCDD'’s Inspector being satisfied that all Work is complete, the
HCDD inspector will arrange and conduct a walk-through inspection of the
Property together with the Homeowner and the Contractor. During the final
inspection, the HCDD inspector will discuss the warranty and any other
outstanding issues with the Homeowner. The HCDD inspector and the
Homeowner will make a list of items that are in need of correction or
completion, based upon the Project Documents (the "Punch List"). The
Contractor must schedule and complete the Work on the Punch List within
five (5) days from the date of the walk-through inspection. When the Work
on the Punch List is complete, the Contractor, Homeowner and City's
inspector will verify that all such Work has been completed.

Upon completion of all Work on the Punch List and verification of the
completion by the Contractor, the Homeowner and the HCDD inspector, the
HCDD Inspector will forward the Contractor’s Request for Payment for the
final payment to the appropriate City office for processing and payment.
After the issuance of the Final Payment, the thirty day (30) retainage period
shall begin. Upon the expiration of the thirty day (30) retainage period, if no
issues are found, and all mechanic’s, materialman’s or similar liens filed
against the Property, if any, have been discharged, the retainage will be
released to Contractor.
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SECTION VI

TIME OF PERFORMANCE

Section 6.01 Time for Performance. The Work to be performed in connection with each
Project shall commence on the date specified in the Notice to Proceed issued in
connection with such Project. The Work shall be completed within the time period
specified in said Notice to Proceed.

Section 6.02 Maijor Forces. If performance by the Contractor is prevented or delayed as
a direct result of unusual climatic conditions, riot, insurrection, fire, act of nature, or
operation of law, the allotted time for the completion of the Work may be extended by one
calendar day for each calendar day lost from such cause, provided that the Director
approves the extension in writing. The Contractor must notify the Director in writing of the
delay and the reason or reasons for the delay within three (3) days after the beginning of
such delay. All such extensions shall be documented by a written change order executed
by the Homeowner, Contractor and Director.

Section 6.03 Liquidated Delay Damages. The Contractor and the City agree that a
breach of this Contract as to completion time will cause damage to the City, but further
agree that such damage cannot be accurately measured. Therefore, the Parties agree
that $100.00 shall be subtracted from the Contract amount for each and every
calendar day that the Work or any portion of the Work remains uncompleted after the
expiration of the time period specified in the Notice to Proceed, or as extended by a
change order pursuant to Section 6.02. The Parties further agree that the same amount
of liquidated damages stated above shall be paid by the Contractor to the City if any
defect covered under warranty is not corrected within the time period set forth under
Section 7.03.

Section 6.04 Actual Damages. However, the foregoing provision as to liquidated damages
constitutes an agreement by the City and the Contractor as to the minimum amount of
damages the City will sustain in any event by reason of the Contractor's failure to
complete the Work within the time specified in a Notice to Proceed, or as extended by a
change order pursuant to Section 6.02. The City may recover actual damages over and
above the minimum amount that result from the Contractor's failure to begin the Work
when ordered, carry it forward uninterruptedly after beginning, or complete it within the
time specified and in strict accordance with the Plans and Specifications, Work Write-up
or Work Order or change orders. The City shall have the right to deduct and withhold the
amount of any and all damages, whether it be the minimum amount agreed upon or
otherwise, from any monies owing the Contractor. The Homeowner's Grant is not reduced
by the amount of the liquidated damages deducted from the payment(s) to the Contractor.
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SECTION VI
CONTRACTOR’S WARRANTIES

Section 7.01 Warranty. Contractor expressly and unconditionally warrants that all Work
performed under this Agreement shall be done in a good and workmanlike manner, and
in accordance with the standards of quality prevailing in Harris County, Texas for
rehabilitation, construction and reconstruction services for similar projects at the time
such services are performed. Contractor shall perform all work using trained and skilled
persons having substantial experience performing the work required under this
Agreement. This warranty includes, without limitation, any condition that may impair or
tend to impair the safe and normal use, functioning or enjoyment of the Property and
which results in any manner from all labor and/or materials used or supplied under the
Project Documents for the Project.

a. The warranty shall not be construed to limit or in any way modify any warranties or
guarantees placed upon any material, appliances, fixtures or devices by their
manufacturers, or any components for which a longer period of warranty is
provided or required under the Project Documents.

b. The warranty period shall commence on the date of issuance of the Certificate of
Compliance for the Project and end 1 year thereafter for a warranty covering
workmanship and materials, 2 years thereafter for a warranty covering a
mechanical or delivery system, including electrical delivery systems, plumbing
delivery systems, ventilation, heating and air conditioning systems, and 10 years
for the structural warranty, including without limitation 10 years for major structural
components of the home.

c. The Contractor shall repair or replace, free of cost or charges to the City or the
Homeowner, any defects that arise out of defective workmanship or materials
which appear within the warranty period, whether or not the materials or
equipment are guaranteed by the manufacturer or supplier.

d. The Contractor shall furnish the Director and Homeowner with all manufacturer's
and supplier's written guarantees, warranties and operating instructions covering
materials and equipment furnished under the Project Documents for such Project,
together with any documentation required for validation.

e. The Contractor warrants that each item meets or. exceeds the manufacturer's
specifications and requirements for the equipment, structure or other improvement
in which the item is installed.

f  Contractor warrants that each replacement item is new, in accordance with original
equipment manufacturer's specifications, and are of a quality at least as good as
the quality of the item which it replaces (when the replaced item was new) and that
no item or its use infringes any patent, copyright, or proprietary right.
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g. The Contractor agrees to include this Section’s warranty provisions in all of the
Contractor's subcontracts for Work under this Agreement. The Contractor further
acknowledges that it is not eligible for final payment until such warranties have
been delivered to Director with such copy signed by the Director evidencing
Director's receipt of such warranty policies.

Section 7.02 Correction of Work under Warranty. In the event that Contractor is notified

by the Director or Homeowner of a defect that has arisen during the warranty period,
Contractor shall begin to correct the defect within 10 business days after receipt of
notification and shall complete the correction of the defect within 10 days thereafter,
unless Contractor receives a written authorization from the Director to extend the
correction period, but in no event longer than 30 days from receipt of notice of the defect.
Contractor shall correct all warranty items within the time frames set forth above, free of
cost or charges to the City or the Homeowner, whether or not the materials or equipment
are guaranteed by the manufacturer or supplier. Notice of the defect must be given during

the warranty period.

Section 7.03 Survival of Warranty Provisions. The terms of this Section VII shall expressly
survive the termination of this Agreement. Contractor's failure to address any defect in
compliance with Section 7.02 above may, at the Director's discretion, result in a monetary
offset from funds owed to the Contractor by the City under any open Master Contractor
Agreement, Tri Party Agreement or any other existing contracts or agreements between
the Contractor and the City, to cover the amount of funds necessary for the City to correct
any defect not corrected by the Contractor under a warranty.

SECTION VI
INSURANCE

At all times during the term of this Contact and any extensions thereto, the Contractor
shall provide and maintain in full force and effect at all times the following insurance and

endorsements. Such insurance is described as follows:

8.1 Risks and Limits of Liability. The Contractor shall maintain the following
insurance coverages in the following amounts.

COVERAGE LIMIT OF LIABILITY

e Statutory for Workers'

Workers' Compensation .
Compensation

13




8.2

Employer's Liability

o Bodily Injury by Accident $500,000
(each accident)

e Bodily Injury by Disease $500,000
(policy limit)

e Bodily Injury by Disease $500,000
(each employee)

Commercial General
Liability: Bodily and
Personal Injury; Products
and Completed
Operations Coverage;
contractual liability, with no
residential exemptions or
exclusions

e Bodily Injury and Property
Damage, Combined Limits of
$1,000,000 each Occurrence,
$2,000,000 general aggregate,
and $2,000,000
products/completed operations
aggregate

Automobile Liability

e $1,000,000 combined single limit
for bodily injury and property
damage for (1) Any Auto or (2) All
Owned, Hired, and Non-Owned
Autos

A hazard insurance policy
on a builder's all risk or
special causes of loss
policy form, with a broad
form named insured and
loss payable
endorsements

o loss payable endorsements shall
insure the Work, and all materials
and supplies purchased with
advances hereunder against all
risks and losses, as well as an
allowance for occupancy by a
Homeowner if Homeowner is
remaining in the structure during
repairs.

Excess Liability Coverage
for Commercial General
Liability and Automobile
Liability

« $1,000,000.00

Aggregate Limits are per 12-month policy period unless
| otherwise indicated.

Insurance Coverage. At all times during the term of this Contract and any
extensions or renewals, the Contractor shall provide and maintain
insurance coverage that meets the requirements of this Agreement. Prior
to beginning performance under the Agreement, at any time upon the
request of the Director, or each time coverage is renewed or updated, the
Contractor shall furnish to the Director current certificates of insurance,
endorsements, all policies, or other policy documents evidencing adequate
coverage, as necessary. The Contractor shall be responsible for and pay
(a) all premiums and (b) any claims or losses to the extent of any deductible
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8.3

8.4

8.5

amounts. The Contractor waives any claim it may have for premiums or
deductibles against the City, its officers, agents, or employees. The
Contractor shall also require all subcontractors or consultants whose
subcontracts exceed $100,000 to provide proof of insurance coverage
meeting all requirements stated above except amount. The amount must
be commensurate with the amount of the subcontract, but no less than
$500,000 per claim.

Form of insurance. The form of the insurance shall be approved by the
Director and the City's City Attorney; such approval (or lack thereof) shall
never (a) excuse non-compliance with the terms of this Section, or (b) waive
or estop the City from asserting its rights to terminate this Agreement. The
policy issuer shall (1) have a Certificate of Authority to transact insurance
business in Texas, or (2) be an eligible non-admitted insurer in the State of
Texas and have a Best's rating of at least B+, and a Best's Financial Size
Category of Class VI or better, according to the most current Best's Key
Rating Guide.

Required Coverage. The City shall be an Additional Insured under this
Agreement, and all policies except Professional Liability, Worker's
Compensation, and Builder's Risk must name the City as an Additional
Insured. The Contactor waives any claim or right of subrogation to recover
against the City, its officers, agents, or employees, and each of Contractor’s
insurance policies must contain coverage waiving such claim. Each policy,
except Workers’ Compensation, must also contain an endorsement that the
policy is primary to any other insurance available to the Additional Insured
with respect to claims arising under this Agreement. If professional liability
coverage is written on a "claims made" basis, the Contractor shall also
provide proof of renewal each year for two years after substantial
completion of the Project, or in the alternative: evidence of extended
reporting period coverage for a period of two years after substantial
completion, or a project liability policy for the Project covered by this
Contract with a duration of two years after substantial completion.

Notice. CONTRACTOR SHALL GIVE 30 DAYS’ ADVANCE WRITTEN
NOTICE TO THE DIRECTOR IF ANY OF ITS INSURANCE POLICIES
ARE CANCELED OR NON-RENEWED. Within the 30-day period, the
Contractor shall provide other suitable policies in order to maintain the
required coverage. If the Contractor does not comply with this requirement,
the Director, at his or her sole discretion, may immediately suspend the
Contractor from any further performance under this Agreement and begin
procedures to terminate for default.
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SECTION IX

DISPUTE RESOLUTION

For purposes of this Section IX, “Project Manager’ means the person the Director
designates to monitor the progress of Contractor's performance under this Agreement.
Except as may otherwise be provided by law, a dispute that (1) does not involve a
question of law; (2) arises during the performance of this Agreement; and (3) is not
resolved between the Project Manager and Contractor, must be handled as described
below:

(A) The Project Manager shall put its decision in writing and mail or otherwise furnish
Contractor with a copy. Contractor may abide by the decision or may appeal the
decision to the Director.

(B) If Contractor desires to appeal a decision of the Project Manager, Contractor must
submit a written appeal to the Director. Contractor must file its written appeal within
7 working days following receipt of the Project Manager's original decision. The
Director shall provide Contractor with a written response to the appeal within 14
working days following its receipt. The decision of the Director is final.

SECTION X

TERM AND
TERMINATION

Section 10.01 Contract Term

(A)This Agreement is effective on the Countersignature Date and shall remain in effect
until three (3) years thereafter, unless sooner terminated under this Agreement (“Initial
Term).

(B) If the Director, at his or her sole discretion, makes a written request for renewal to
Contractor (with a copy of the request sent to the City’s Chief Procurement Officer “CPO")
at least 30 days before expiration of the then-current term and if sufficient funds are
allocated, then, upon expiration of the Initial Term, this Agreement is renewed for up to 2
successive one-year terms upon the same terms and conditions.

Section 10.02 Termination With Cause.

A. If Contractor defaults under this Agreement, the Director may terminate this
Agreement in its entirety or as to a Project for cause or allow the Contractor
to cure the default as provided below. Default by the Contractor occurs
under any of the following circumstances:
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1. If any warranty or representation made by the Contractor in this Agreement
is at any time false or misleading in any respect;

2. If Contractor neglects to perform the Work in connection with any Project
properly, or in a timely manner, or refuses or neglects to supply proper or
sufficient materials or workmen, or fails to perform any provision of any of
the Project Documents pertaining to a Project;

3. If Contractor is adjudged bankrupt, makes a general assignment for the
benefit of his creditors, or if a receiver is appointed on account of insolvency;

4. If Contractor fails to perform any of its duties under this Agreement or the
Project Documents; or

B If Contractor violates any law or ordinance.

B. If a default occurs, the Director may, but is not obligated to, deliver a written
notice to Contractor (with a copy of the notice to the CPO) describing the default and the
termination date of the Agreement in its entirety or as to a Project. The Director, at his or
her sole option, may extend the termination date to a later date. If the Director allows
Contractor to cure the default and Contractor does so to the Director’s satisfaction before
the termination date, then the termination is ineffective. If Contractor does not cure the
default before the termination date, then the Director may terminate this Agreement on
the termination date, at no further obligation of the City.

To effect final termination, the Director must notify Contractor in writing, with a copy
of the notice to the CPO. After receiving the notice, Contractor shall, unless the notice
directs otherwise, immediately discontinue all services and Work under this Contract, and
promptly cancel all orders or subcontracts chargeable to this Agreement.

G If the City terminates this Agreement in its entirety or as to a Project for
cause, the City may take possession of the Project site or sites and utilize any and all
materials and appliances to be provided under the respective Project Documents which
are located on the site or sites to finish the Work. The City shall not prejudice any of the
City’s rights or remedies under this Agreement or the respective Project Documents, or
by law, by terminating this Agreement in its entirety or as to a Project for cause or by
taking possession of the site or sites.

D. In case of termination of this Agreement in its entirety or as to a Project for
cause pursuant to this subsection 10.02, the Contractor shall not be entitled to receive
any payment for any Project until the Work for such Project is completed. Upon
completion of any such Project, the Contractor shall be given any balance of the Contract
Price less any damages and less the amount of expenses incurred by the City in finishing
the Work for such Project, including any costs in addition to or in excess of those originally
contemplated in the Project Documents for such Project. If the cost in completing the
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Work for any such Project is greater than the original Contract Price, the Contractor shall
pay the difference to the City upon ten (10) days written demand.

Section 10.03 Termination Without Cause. The City may terminate this Agreement at
any time in its entirety or as to a Project without cause by giving five (5) days written notice
to the Contractor, with a copy of the notice to the CPO. In case of termination of this
Agreement in its entirety or as to a Project without cause pursuant to this subsection, the
Contractor shall submit his final statement for all Work performed through the date of
termination for the respective Project or, in the case of the termination of this Agreement
in its entirety, for all Projects under this Agreement, which shall be payable in the manner
provided in Section V of this Agreement.

TERMINATION OF THIS AGREEMENT AND RECEIPT OF PAYMENT FOR SERVICES
RENDERED ARE CONTRACTOR'S ONLY REMEDIES FOR THE CITY'S
TERMINATION WITHOUT CAUSE, WHICH DOES NOT CONSTITUTE A DEFAULT OR
BREACH OF THIS AGREEMENT. CONTRACTOR WAIVES ANY CLAIM (OTHER
THAN ITS CLAIM FOR PAYMENT AS SPECIFIED IN THIS AGREEMENT), IT MAY
HAVE NOW OR IN THE FUTURE FOR FINANCIAL LOSSES OR OTHER DAMAGES
RESULTING FROM THE CITY’S TERMINATION WITHOUT CAUSE.

Section 10.04 Acceptance of Inferior Work. In connection with any Project, the Director
may accept Work that appears to be incorrect if, in the Director's opinion, it is impractical
to have the Work corrected. In such case, the Director does not waive the defect, but
rather may deduct a reasonable amount for the loss sustained from the Contract Price for
said Project. This subsection is not intended to limit the right of the City to recover
additional damages as may be permitted under this Agreement, the respective Project
Documents or by law.

Section 10.05 Cessation of Work. Upon receipt of a notice to terminate from the Director,
the Contractor shall discontinue all Work under this Agreement and all Project Documents
for each Project, unless the notice specifies a later termination date or that specific Work
be completed prior to termination.

Section 10.06 Authority. An approval by the Director or by any other employee or agent
of the City, that is not specifically authorized herein, of any part of Contractor’s
performance does not waive compliance with this Agreement or establish a standard of
performance other than that required by this Agreement and by law.

Section 10.07 Remedies. If the Contractor fails to timely complete the Work under the
Project Documents, or fails to perform satisfactorily under the Project Documents, the
Director may require Contractor, at its sole expense to (a) repair or replace defective or
damaged materials; (b) refund payment for defective or damaged materials and accept
the return thereof; and/or (c) take necessary action to ensure that future performance of
Work conforms to the Agreement and applicable Project Documents.
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Unless otherwise specified elsewhere in this Agreement, the rights and remedies
contained in this Agreement are not exclusive, but are cumulative of all rights and
remedies which exist now or in the future. Neither Party may terminate its duties under
this Agreement except in accordance with the provisions hereof.

SECTION XI

ADDRESS AND NOTICE

Section 11.01 Notice. Unless otherwise provided in this Agreement, all notices including
any communication, request, reply or advice shall be in writing. If mailed, notice shall be
deemed effective the date that it is deposited in the United States mail. Notices given in
any other manner shall be effective the date received by the party to be notified.

Section 11.02 Addresses. Notice shall be made to the following physical addresses:

To City: CITY OF HOUSTON/HCDD
601 SAWYER, SUITE 400
HOUSTON, TEXAS 77007
ATTN: HRP

To Contractor;: REBUILDING TOGETHER HOUSTON
104 N. GREENWOOD, #100
HOUSTON, TX 77011

Section 11.03 Change in Address. Each party shall have the right to change its respective
address or addressee for notice under this Agreement, provided that at least ten (10)
days written notice is given of such new address to the other party.

SECTION XII

ASSIGNMENT AND AMENDMENT

Section 12.01 Assignment. This Agreement shall not be assigned without the prior written
approval of the Director. The Contractor may subcontract the Work, however the
Contractor shall remain liable for the Work unless an assignment is approved by the
Director in writing.

Section 12.02 Amendment. Unless otherwise specified elsewhere in this Agreement, this
Agreement may be amended only by written instrument executed on behalf of the City
(by authority of an ordinance adopted by the City Council) and Contractor. The Director
is only authorized to perform the functions specifically delegated to him or her in this
Agreement . Any amendment that does not comply with this provision will be without

effect.
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SECTION Xl

INDEMNIFICATION AND RELEASE

CONTRACTOR AGREES TO AND SHALL RELEASE THE CITY, ITS AGENTS,
EMPLOYEES, OFFICERS, AND LEGAL REPRESENTATIVES (COLLECTIVELY THE
«CITY”) FROM ALL LIABILITY FOR INJURY, DEATH, DAMAGE, OR LOSS TO
PERSONS OR PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO
PERFORMANCE UNDER THIS AGREEMENT, EVEN IF THE INJURY, DEATH,
DAMAGE, OR LOSS IS CAUSED BY THE CITY’S SOLE OR CONCURRENT
NEGLIGENCE AND/OR THE CITY’S STRICT PRODUCTS LIABILITY OR STRICT
STATUTORY LIABILITY. CONTRACTOR HEREBY COVENANTS AND AGREES NOT
TO SUE THE CITY FOR ANY CLAIMS, DEMANDS, OR CAUSES OF ACTION
DIRECTLY OR INDIRECTLY RELATED TO ITS RELEASE UNDER THIS SECTION.
FOR THE AVOIDANCE OF DOUBT, THIS COVENANT NOT TO SUE DOES NOT
APPLY TO CLAIMS FOR BREACH OF THIS AGREEMENT.

CONTRACTOR AGREES TO AND SHALL DEFEND, INDEMNIFY, AND HOLD THE
CITY, ITS AGENTS, EMPLOYEES, OFFICERS, AND LEGAL REPRESENTATIVES
(COLLECTIVELY THE “CITY”) HARMLESS FROM ALL CLAIMS, CAUSES OF
ACTION, LIABILITIES, FINES, AND EXPENSES (INCLUDING, WITHOUT
LIMITATION, ATTORNEYS’ FEES, COURT COSTS, AND ALL OTHER DEFENSE
COSTS AND INTEREST) FOR INJURY, DEATH, DAMAGE, OR LOSS TO PERSONS
OR PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO THE
CONTRACTOR’S PERFORMANCE UNDER THE THIS AGREEMENT AND THE
PROJECT DOCUMENTS, INCLUDING, WITHOUT LIMITATION, THOSE CAUSED BY:

A. CONTRACTOR’S AND/OR ITS AGENTS', EMPLOYEES', OFFICERS',
DIRECTORS', OR SUBCONTRACTORS’ ACTUAL OR ALLEGED
NEGLIGENCE OR INTENTIONAL ACTS OR OMISSIONS;

B. THE CITY’'S AND CONTRACTOR’'S AND/OR ITS AGENTS/,
EMPLOYEES', OFFICERS', DIRECTORS', OR SUBCONTRACTORS’
ACTUAL OR ALLEGED CONCURRENT NEGLIGENCE, WHETHER
IMMUNE FROM LIABILITY OR NOT; AND

C. THE CITY’S AND CONTRACTOR’S AND/OR ITS AGENTS/,
EMPLOYEES', OFFICERS', DIRECTORS', OR SUBCONTRACTORS’
ACTUAL OR ALLEGED STRICT PRODUCTS LIABILITY OR STRICT
STATUTORY LIABILITY, WHETHER IMMUNE FROM LIABILITY OR
NOT.

CONTRACTOR SHALL DEFEND, INDEMNIFY, AND HOLD THE CITY HARMLESS

DURING THE TERM OF THIS AGREEMENT AND FOR FOUR YEARS AFTER THIS
AGREEMENT EXPIRES.
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CONTRACTOR SHALL REQUIRE ALL OF ITS SUBCONTRACTORS (AND THEIR
SUBCONTRACTORS) TO RELEASE AND INDEMNIFY THE CITY TO THE SAME
EXTENT AND IN SUBSTANTIALLY THE SAME FORM AS THIS RELEASE AND
INDEMNITY TO THE CITY.

SECTION XIV

MISCELLANEOUS

Section 14.01 Independent Contractor. Contractor is an independent contractor and shall
perform the services provided for in this Agreement in that capacity. All personnel
Contractor uses or provides are its employees or subcontractors and not the City’s
employees, subcontractors or agents for any purpose whatsoever. Contractor is solely
responsible for the compensation of its personnel, including but not limited to: the
withholding of income, social security, and other payroll taxes, and all worker's
compensation benefits coverage, if any.

Section 14.02 Cumulative Remedies. The City's rights, remedies and recourse granted
in this Agreement and the Project Documents shall be cumulative and concurrent, may
be pursued separately, successively and concurrently against the Contractor or any other
responsible party at the City's sole discretion, and any proceeding under this Agreement
or any of the Project Documents, filing suit for foreclosure, or pursuing any other remedy
will not constitute an election of remedies.

Section 14.03 Survival. Contractor shall remain obligated to the City under all clauses
of this Agreement that expressly or by their nature extend beyond the expiration or
termination of this Agreement, including but not limited to, the Project Documents and the
indemnity and warranty provisions.

Section 14.04 Force Majeure. The Contractor shall not be responsible for delays in
performance beyond the control of the Contractor, including without limitation, fires,
floods, labor disputes, epidemics, abnormal weather conditions, delays in receiving
materials or machinery, or acts of God.

Section 14.05 Record Keeping and Audit. All original records pertinent to this Agreement
shall be retained by the Contractor for three (3) years following the date of termination of
this Agreement, or of submission of the final close-out report by the Director, whichever
is later, except any litigation, claim or audit that is started before the expiration of the
three-year period and extends beyond the three-year period, the records will be
maintained until all litigation, claims or audit findings involving the records have been
resolved, or until the expiration of any minimum record retention requirement required by
law, whichever is greater.
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A. The Contractor, its employees or agents, including all subcontractors or
consultants to be paid from funds provided under this Agreement, shall allow
access to Contractor’s records at reasonable times to the City, its employees,
or its agents for the purposes of inspection, review, audit or monitoring of the
funds awarded under this Agreement or the Tri-Party Agreement, by City
personnel and other personnel duly authorized by the City. “Reasonable” shall
mean during normal business hours of 8:00 a.m. to 5:00 p.m., local time, on
Monday through Friday. “Agents” shall include, but not be limited to, auditors
retained by the City. To the extent that the Contractor uses the services of
subcontractors and consultants in the performance of Contractor’s duties and
obligations under this Agreement, this Subsection A shall be included in any
subcontract or consultant agreement.

B. The City Attorney or his or her designee may enforce all legal rights and
obligations under this Agreement without further authorization. Contractor shall
provide to the City Attorney all documents and records that the City Attorney
requests to assist in determining Recipient's compliance with this Agreement,
with the exception of those documents made confidential by federal or State
law or regulation.

C. The Contractor shall keep in close contact with the Director, and shall notify the
City if any contact information or Project circumstance changes. The Director
shall issue official letters, call official meetings, and require documentation to
be submitted on a periodic basis. Contractor shall respond in writing to the
Director within ten (10) business days of the date of any written or oral inquiry
by the Director to ensure Project timelines are met, and compliance with local,
state and federal government requirements is achieved.

D. If all required documentation and cooperation are not provided by the
Contractor to the Director, the Director may withhold further payments until
such documentation and cooperation are completed, or the Director may take
such other action as specified in this Agreement.

E. The Contractor shall respond in writing to the director within ten (10) business
days of the date of any written or oral inquiry by providing such additional
Project updates or information as may be requested by the Director.

Section 14.06 Applicable Law and Venue. This Agreement is subject to all laws of the
United States of America, the State of Texas, charter and ordinances of the City and all
rules and regulations of any regulatory body or office having jurisdiction and in particular,
without limitation, the federal regulations codified at Title 24, Code of Federal Regulations
(CFR) Part 570 and the State requirements under Chapter 311 of the Texas Tax Code.
The venue for any litigation relating to this Agreement is in Harris County, Texas.
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Section 14.07 No Quantity Guarantees and Non-Exclusivity.

A. This Agreement does not create an exclusive right in Contractor to perform
all services concerning the subject of this Agreement. The City may procure
and execute contracts with other contractors for the same, similar or
additional services as those set forth in this Agreement.

B. The City makes no express or implied representations, warranties, or
guarantees whatsoever, that any particular quantity, type, task area, or
dollar amount of services will be procured or purchased from Contractor
through this Agreement; nor does the City make any express or implied
representations, warranties, or guarantees, whatsoever for the amount or
value of revenue that Contractor may ultimately derive from or through this
Agreement.

Section 14.08 Entire Agreement. This Agreement, as defined in the introductory
paragraph hereof and the Project Documents, including documents incorporated herein
and therein by reference and the attachments hereto and thereto, contain the entire
agreement of the parties relating to the subject matter hereof and is a full and final
expression of the agreement between the parties.

Section 14.09 Priority of Documents. If there is a conflict between any of the Project

Documents, such conflict shall be resolved in the following order of precedence: first the
Tri-Party Agreement, then Exhibit A (Property Description), then Exhibit B (Plans and
Specifications/Work Write-Up and any authorized Change Orders), then the Promissory
Note, then the Deed of Trust, then this Master Contractor Agreement, then the Notice to
Proceed, then the Certificate of Compliance, then the Owner's Acceptance Form, and
then the Guidelines.

Section 14.10 Anti-Boycott of Israel. Contractor certifies that Contractor is not
currently engaged in, and agrees for the duration of this Agreement not to engage in,
the boycott of Israel as defined by Section 808.001 of the Texas Government Code.

Section 14.11 Zero Tolerance Policy for Human Trafficking and Related Activities. The
requirements and terms of the City of Houston’s Zero Tolerance Policy for Human
Trafficking and Related Activities, as set forth in Executive Order 1-56, as revised from
time to time, are incorporated into this Agreement for all purposes. Contractor has
reviewed Executive Order 1-56, as revised, and shall comply with its terms and conditions
as they are set out at the time of this Agreement’s effective date. Contractor shall
immediately notify the City’s Chief Procurement Officer, City Attorney, and the Director of
any information regarding possible violation by the Contractor or its subcontractors
providing services or goods under this Agreement.

Section 14.12 CONTRACTOR'S DEBT. IF THE CONTRACTOR, AT ANY TIME
DURING THE TERM OF THIS AGREEMENT, INCURS A DEBT, AS THE WORD IS
DEFINED IN SECTION 15-122 OF THE HOUSTON CITY CODE OF ORDINANCES, IT
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SHALL IMMEDIATELY NOTIFY THE CITY CONTROLLER IN WRITING. IF THE CITY
CONTROLLER BECOMES AWARE THAT THE CONTRACTOR HAS INCURRED A
DEBT, THE CONTROLLER SHALL IMMEDIATELY NOTIFY THE DIRECTOR IN
WRITING. IF THE CONTRACTOR DOES NOT PAY THE DEBT WITHIN 30 DAYS OF
EITHER SUCH NOTIFICATION, THE CITY CONTROLLER MAY DEDUCT FUNDS IN
AN AMOUNT EQUAL TO THE DEBT FROM ANY PAYMENTS OWED TO THE
CONTRACTOR UNDER THIS AGREEMENT, AND THE CONTRACTOR WAIVES ANY
RECOURSE THEREFOR. THE CONTRACTOR SHALL FILE A NEW AFFIDAVIT OF
OWNERSHIP, USING THE FORM DESIGNATED BY CITY, BETWEEN FEBRUARY 1
AND MARCH 1 OF EVERY YEAR DURING THE TERM OF THIS AGREEMENT.

Signature page follows
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SIGNATURE AUTHORITY

The Parties have executed this Agreement in multiple copies, each of which is an
original. Each person signing this Agreement represents and warrants that he or she is
duly authorized and has legal capacity to execute and deliver this Agreement. Each
Party represents and warrants to the other that the execution and delivery of this
Agreement and the performance of such Party's obligations hereunder have been duly
authorized and that the Agreement is a valid and legal agreement binding on such Party
and enforceable in accordance with its terms.

CONTRACTOR

Byrgﬁiﬁiﬁﬁ%@
Name: (atishne Hollay
Tite: CED_Zxopnbipe Dicector

ATTEST/SEAL:

CORPORATE SECRETARY

-

“ITY CONTROLLER

APPROVED:
0( ()

DIRECTOR, HOUSING AND COMMUNITY
DEVELOPMENT DEPARTMENT

APPRQVED AS TO FORM:}& \
I

SENIOR ASSISTANT @JY ATTORNEY

Master Contractor Agreement January, 2018

25

CITY Q\g\gi ST

MAYOR

A ST/SEAL:

CITY SECRETARY
COUNTERSIGNATURE DATE

/~29-1¢ . .

APRROVED:

(o
CHIEF PROCUREMENT OFFICER
Ty GIC PURCHASING
D RTMENT




