

Document 00910


ADDENDUM NO. 3

Date of Addendum: 5-18-15PROJECT NAME: **Sump Removal and Installation at 8002 Airline.**

PROJECT NO: WBS No. Not Applicable

BID DATE: **Project Cancelled**

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor
Houston, Texas 77002
Attn: Farooq Kirmani, P.G., Project Manager



TO: Prospective Bidders

This Addendum forms a part of the Request For Competitive Sealed Proposals (RFCSP) and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

This Project is cancelled.

This Addendum uses the change page method: remove and replace or add pages, or Drawing sheets, as directed in the change instructions below. Change bars (|) are provided in the outside margins of pages from the Project Manual to indicate where changes have been made; no change bars are provided in added Sections. Reissued Drawing Sheets show the Addendum number below the title block and changes in the Drawing are noted by a revision mark and enclosed in a revision cloud.

CHANGES TO PROJECT MANUAL


1. None

CHANGES TO DRAWINGS

1. None

END OF ADDENDUM NO. 3

(CRC)


Humberto Bautista, P.E.
Assistant Director
General Services Department

DATED: 5-18-15

END OF DOCUMENT